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GENERAL ADMINISTRATION SECTION,CO PUNE

NEAR MANGALA THEATRE, SHIVAJI ROAD
SHIVAJINAGAR, PUNE411005

NOTICE INVITING TENDER

Sealed tenders are invited from competent Interior Furnishing contractors
empanelled under Circle Office Pune for the works mentioned below -

1. Name of the Work . Interior Furnishing works for Canara Bank’s
PARDI , NAGPUR Branch at Leased Premises
at GF, PLOT 185, OPPOSITE NAVDHAYAM
EXTERIOR, PARDI , NAGPUR

2. Cost of Tender Document : NIL

3. EMD Amount : 212,900 /- by way of Demand Draft of a
Scheduled/nationalized Bank drawn in favour
of “Canara Bank - Circle Office” payable at

“‘Pune”

4. Time of Completion . 45 days from the Day of Acceptance of the
Tender by the Bank

5. Contents of the Tender : (A)Notice Inviting Tender
(B)General Rules & Instructions to

Tenderers

(C) Price-Bid/ Bill of Quantities

6. Date of Issue of Tender - From 02.05.2024 during office hours

7. Pre Bid Meeting : On 03.05.2024 at 03.30 PM in CO Building,
3 floor, Pune.

8. Site Visit . Contractor shall at his own expense, visit the

site and get acquainted with the working
conditions/ society norms before submitting

the tender
(Address as mentioned above)

9. Late Date of Submission . Sealed Envelopes to be submitted on or
before 10.05.2024 upto 03.00 pm

10.  Date of Opening : Tenders will be opened on 10.05.2024 at
03.30 pm

TENDER DOCUMENT ISSUED TO:
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() GENERAL RULES AND INSTRUCTIONS TO TENDERERS

1. Sealed Tenders are invited from competent contractors (hereinafter also referred as
TENDERER/CONTRACTOR) who have been already empanelled by the Bank
(hereinafter referred as the Employer and also as Bank), for - Interior Furnishing works
for PARDI , NAGPUR Branch at Leased Premises at GF, PLOT 185, OPPOSITE
NAVDHAYAM EXTERIOR, PARDI , NAGPUR.

2. Scope of work- as mentioned in the BOQ

3. Site of work is at the address mentioned above (point No.1) and is available for
immediate commencement of work. Tenderer shall note that the work is to be carried out
in a working branch/ office/ quarters, without affecting the normal functioning of the
branch/ office/ quarters. The work will be restricted to after office hours/night and
holidays.

4. The tender concept is "SINGLE ENVELOPE CONCEPT".

Tender documents consisting of specifications, schedule of quantities of the various items of
work to be done and the set of terms and conditions of contract can be collected personally
from office of the Assistant General Manager, GENERAL ADMINISTRATION SECTION ,
Canara Bank Circle Office, Near Mangala Theatre, Shivaji Road, Shivajinagar, Pune-
411005 between the dates mentioned in the Notice Inviting Tender (NIT).

5. Cost of Tender would be as detailed in the Notice Inviting Tender (NIT).
6. EARNEST MONEY DEPOSIT (EMD): The tender shall be accompanied by earnest

money as per details in Notice Inviting Tender (NIT). No interest will be paid on the EMD.
Tenders without Earnest Money shall be liable for rejection.

7. The tender documents are not eligible to be transferred. The tenderer shall not mutilate
or alter or over write or misuse in any manner and shall submit the same duly filled &
signed in prescribed format only. However a photocopy can be retained for tenderer's
reference. The successful tenderer will be issued with a copy of the tender document at
the time of signing of the agreement.

The duly filled & signed tenders in sealed packet super-scribing "Tender for Interior
Furnishing works for PARDI , NAGPUR Branch at Leased Premises at GF, PLOT 185,
OPPOSITE NAVDHAYAM EXTERIOR, PARDI , NAGPUR are to be submitted to the office of
Assistant General Manager (General Administration section) at the address mentioned
above. The date of opening of sealed tenders shall be as detailed in the Notice Inviting
Tender (NIT) in the presence of the office staff and contractors/ representatives of
contractors who are present at the time of opening of tender.

8. The tenderer shall check the tender documents and if any page/pages is/are missing or

duplicate or indistinct, the same shall be brought to the notice of employer and rectified
before submission of the tender.

9. The total time allowed for carrying out of the work shall not exceed the period specified in
the NIT counted from the day of Acceptance Letter and/ or written orders to commence
the work by the Bank.
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10. The contractors should quote /n figures as well as in words the rate, and amount
tendered by them without any conditions. The amount for each item should be worked
out and the requisite totals given. The rates quoted shall be all inclusive rates for the
item of work described, including materials, labour, tools & plant, carriage & transport,
supervision, overheads & profits, mobilizing and other charges whatsoever including any
anticipated or un-anticipated difficulties, inclusive of all taxes and duties, etc. complete
including Goods and Service Tax (GST) on the materials for proper execution of the
work as per drawings and specifications and no claim whatsoever for any extra payment
shall be entertained. The quoted rates should be readable without any over-writing. The
Goods Service Tax (GST) on the final bill amount will be payable extra by the Bank.

11. The language for tender shall be ENGLISH and the total amount tendered should be
written in the same language only.

12. The security deposit shall be collected and repayable as detailed in clause No.12 of the
General Conditions of the Contract.

13. The successful tenderer to whom the contract is awarded will have to deposit as initial
security deposit a further sum to make up 2% of the value of accepted tender including
the Earnest Money as detailed in clause No.12 of the General Conditions of the
Contract. The EMD of the contractor whose tender is accepted, shall be forfeited in full in
case he does not remit the Initial Security Deposit within the stipulated period or start the
work by the stipulated date mentioned in the work order.

14. The acceptance of a tender will rest with the employer which does not bind itself to
accept the lowest tender, and reserves to itself the authority to reject any or all of the
tenders received without assigning any reason. All tenders in which any of the prescribed
conditions are not fulfilled or are incomplete in any respect are liable to be rejected. THE
EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN
PART AND THE TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES/
OTHER CONDITIONS IF HIS TENDER IS ACCEPTED IN PART.

15. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by
the contractors who resort to canvassing will be liable for rejection.

16. All rates shall be quoted on the proper form of the tender alone. Quoted rates and units
different from prescribed in the tender schedule will be liable for rejection.

17. Special care should be taken to write the rates in figures as well as in words. While
quoting the rate in schedule of quantities, the word “only' should be written closely
following the amount and it should not be written in the next line. However, if any
discrepancy is found,

i) The rates which correspond with the amount worked out by the tenderer shall
unless otherwise proved be taken as correct.
(OR)

ii) If the amount of an item is not worked out by the tenderer or it does not

correspond with the rates written either in figures or in words then the rate quoted
by the tenderer in words shall be taken as correct.
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18.

19.

20.

21.

22.

23.

24.

25.

26.

(OR)

iii) Where the rates quoted by the tenderer in figures and in words tally but the
amount is not worked out correctly, the rates quoted by the tenderer will unless
otherwise proved be taken as correct and not the amount.

Tender is called as item rate and the tender containing percentage below/ above will be
summarily rejected. However, where a tenderer voluntarily offers a rebate for payment
within a stipulated period, this may be considered.

GST, or any other tax, on material in respect of this contract shall be payable by the
tenderer and the Employer will not entertain any claim whatsoever in respect of the
same, and nothing extra shall be paid/ reimbursed for the same subsequently. The
applicable Goods and Service Tax (GST) will be payable extra by the Bankon the final
bill amount.

The contractor shall give a list of his relatives, if any, working with the Employer along
with their designations and addresses.

No employee of the employer is allowed to work as a contractor for a period of two years
of his/her retirement from the employer services, without the previous permission of the
employer. This contract is liable to be canceled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the
permission of the employer as aforesaid before submission of the tender or engagement
in the contractor's service.

The tender for the works shall remain open for acceptance for a period of 90 days from
the date of opening of tenders. If any tenderer withdraws his tender before the said
period or makes any modifications in the terms and conditions of the tender which are
not acceptable to the Employer, then the Employer shall, without prejudice to any other
right or remedy, be at liberty to forfeit full value of the earnest money as aforesaid. (Also
please refer special conditions regarding validity of optional items).

The tender for the work shall not be withnessed by a contractor or contractors who
himself / themselves has / have tendered or who may and had/have tendered for the
same work. Failure to observe this condition would render tenders of the contractors
tendering as well as withessing the tender liable to summary rejection.

It will be obligatory on the part of the tenderer to tender and sign the tendered
documents for all the component parts and that, after the work is awarded, he / they will
have to enter into an agreement (as enclosed) for each component with the competent
authority of the Employer.

Further the tenderer shall agree that until a formal agreement on stamp paper is
prepared and signed, this tender shall constitute a binding contract between the tenderer
and the Employer.

The tenderer, apart from being a competent contractor must associate himself with
agencies of appropriate class who are eligible to tender for other related works
connected directly or indirectly with the contract and employed by the employer.
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27.

28.

29.

30.

31.

32.

33.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the site and dimensions,
the means of access to the site, and obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender.

Tenderer shall be deemed to have full knowledge of the site whether he inspects it or not
and no extra charges consequent on any misunderstanding or otherwise shall be
allowed. Submission of a tender by a tenderer implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specifications
of the work to be done and local conditions and other factors bearing on the execution of
the work.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Employer shall be
communicated to the Employer.

Method of Evaluation of tender: All the competitive tenders will be received on the
specified date and time. On the same day or on specified date & time in event of any
compelling circumstances, the tenders will be opened in the presence of the available
tenderer. Any clarifications, discrepancies, omissions, ambiguities in the tender
document or any doubt as to their meaning should be reported during the pre-bid
meeting.

In case of other un-successful tenderers, the EMD shall be returned. No interest is
payable on EMD.

The successful tenderer/contractor, on acceptance of his tender by the Accepting
Authority, shall, within 7 days from the date of acceptance, sign on a stamp paper, the
contract consisting of -

(a) Standard form of Agreement on stamp paper.

(b) Notice inviting tender, all documents including tender drawings, if any, forming the
tender as issued at the time of invitation of tender and tender acceptance with any
other correspondence leading thereto.

(c) Price Bid / Schedule Bill of Quantities.

The tenderer/contractor, should be accesses of Income Tax, Goods and Service Tax etc.
For & on behalf of the Employer

Signature of the Contractor/Tenderer
with Name, Constitution & Seal

Signature of the Authorised/ Accepting Authority

(1) TENDER-OFFER
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I/We have read and examined the Notice Inviting Tender, Schedules, Specifications
Applicable, Drawings and Designs, General Rules and Instructions, General Conditions of
Contract, Special conditions, Schedule (Bill) of quantities in Price Bid, and all other
documents referred to in the conditions of contract and all other contents in the tender
document for the work.

I/We hereby tender for the execution of the work specified for the Employer within the time
specified at the rates specified in the attached Price Bid viz., schedule of quantities and in
accordance in all respects with the specifications, designs drawings and instructions in
writing referred to in the General Rules and Instructions, General Conditions of Contract and
in all respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 45 days from the due date of submission thereof and

not to make any modifications in its terms and conditions. A sum of . ...................is hereby
forwarded as earnest money in form of Demand Draft of ................ccc.... (Name of the
issuing Schedule Bank) bearing no. .................. and date ..............

In the event of my/ our failure to commence the work on the specified date after award I/ We
agree that the Bank shall without prejudice to any other right or remedy, be at liberty to forfeit
the said earnest money absolutely otherwise the said earnest money shall be retained by it
towards security deposit to execute all the works referred to in the tender documents upon
the terms and conditions contained or referred to therein.

I/ We agree that should I/ We fail to deposit the full amount of initial security deposit and/ or
fail to commence the work specified in the above memorandum, an amount equal to the
amount of the earnest money mentioned in the form of invitation of tender shall be absolutely
forfeited to the Employer and the same may at the option of the Employer be recovered
without prejudice to any other right or remedy available in law, out of the deposit in so far as
the same may extend in terms of the said bond and in the event of deficiency out of any
other money due to me/ us under this contract or otherwise.

I/ We hereby declare that I/ We treat the tender documents, drawings and other records
connected with the work as confidential documents and shall not communicate information/
derived there from to any persons other than a person to whom I/ We am/ are authorized to
communicate the same or use the information in any manner prejudiced to the safety of the
Employer.

I/We fully understand that you are not bound to accept the lowest or any tender you may
receive. Shri. , Partner/ Proprietor/ Authorized representative
of the Company, is the person authorized to negotiate commercial, technical terms &
conditions & sign on behalf of the firm any Agreement, Bills & receipts for this work.
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I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender
with your written acceptance thereof shall constitute a binding contract between us.

Date: /[ 12023

Signature of the Contractor / Tenderer

Witness, Name & address:

(Full Postal Address including Pin Code No. & Telephone No.)
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(1) ACCEPTANCE

The above tender (as modified by us or negotiations as provided in the letters
mentioned hereunder) is accepted by me for and on behalf of the Employer for a

sum of . (Rupees

The letters referred to below shall also form part of this contract agreement:

Dated this day of the month of 2023

For & on behalf of the Employer

Signature:

Designation:
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(V) FORM OF AGREEMENT

This agreement made this day of the month of in the year 2023
BETWEEN, Canara Bank a body corporate constituted under the Banking Companies
(Acquisition and Transfer of undertakings Act, 1970, having its Head Office, at 112 J.C.
Road, Bangalore - 560002 amongst others a Circle Office at Pune represented by Assistant
General Manager its duly constituted attorney (hereinafter referred to as the Employer/

Bank) on the ONE PART; and Shri

S/Dl/o resident of

the sole proprietor of

M/s having office at the following address
M/s.

the partnership firm having an administrative/ principal office at
represented by its Managing/ duly authorised partner.

M/s. Company/ body corporate incorporated under the provisions
of the Companies Act 1956 having its registered office at the following address

duly represented at duly
represented by its constituted and authorized Managing Director,
Shri and (hereinafter called the Tenderer which term shall also be

called the Supplier or the Contractor) on the other part

WHEREAS THE Employer/ Bank is desirous that certain works be carried out (viz. Interior
Furnishing works for PARDI , NAGPUR Branch at Leased Premises at GF, PLOT 185,
OPPOSITE NAVDHAYAM EXTERIOR, PARDI , NAGPUR as detailed in the Bill of Quantities) and
has been accepted by the Employer on the terms and conditions as set out therein.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to.

2. The following documents not inconsistent with these presents shall be deemed to form
and be read and construed as part of this agreement viz -

a) Notice inviting Tender

b) General Rules and Instructions for the guidance of Tenderers.

c) The Tender, Letter of Acceptance, Letters from & to the tenderer, if any, leading
to and prior to acceptance letter.

d) General Conditions of contract and clauses of contract along with Annexures
thereto.
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e) Technical Specifications/ particulars, Special Conditions/ Instructions, tender
drawings if any, etc.
f) Schedule of quantities including Prices and tendered amount known as Price-Bid.

3. In consideration of the payments to be made by the Employer to the tenderer, the
tenderer hereby covenants and agrees with the Employer to construct, complete and
perform the works in conformity in all respects and subject to all terms and conditions/
rules as mentioned in the General Conditions as also in the aforesaid documents which
shall from part of this agreement.

In witness whereof the parties hereto have hereunto set their respective hands and seals the
day and year first above written.

Signed, sealed and delivered by the said tenderer,

to the Employer

in the presence of:

Signature of the Contractor/Tenderer Signature of Authorised representative

(With seal)of the Employer / Accepting Authority

Witness (Signature, Name & Address):

1).
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(V) GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
quantities and in the specifications and conditions laid down hereinafter and in the Drawings,
the work shall be carried out as per standard specifications and under the direction of the

Employer.

1. DEFINITIONS/ INTERPRETATIONS

1)

The "Contract’ means the documents forming the tender and acceptance thereof and
the agreement duly executed between the Employer and the Tenderer, together with
the documents referred to therein including those conditions, the specifications,
schedule of quantities, tender agreement, designs, drawings and instructions issued
from time to time by the Engineer/ Architect. All these documents taken together shall
be deemed to form one contract and shall be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned to them -

a)

f)

The "Tenderer' or "Supplier' or "Contractor' shall mean the individual Karta, or
Manager of HUF, firm or Company, whether incorporated or not, undertaking the
works and shall include the legal heirs/ representatives of such individual or the
partners composing firm and theirs legal heirs and successors, or company's
authorised and constituted attorneys/ agents and permitted assignees of such
firm or company.

The ‘Employer' or ‘Bank' means any officer of the Canara Bank, who is
specifically authorised to enter into contracts in respect of the above works.

The “Engineer-in-Charge' or ‘Bank Engineer or ‘Engineer means the Senior
Manager/Manager, or Officer/ Engineer and/ or Site Engineer who shall supervise
and be in-charge of the work or any other authorized representative or person
specifically deputed by the Employer wherever they are employed from time to
time by the Employer.

‘Contract Price' shall mean the final accepted rates in Price Bid hereto.

‘Date of Contract’ means the Calendar date on which the Employer and
Contractor have signed the Agreement on the stamp Paper.

"Accepting Authority" shall mean The Divisional Manager/Assistant General
Manager of the Canara Bank (the Employer).
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g) Approval' wherever used in the specifications or schedule of Quantities
shall mean, respectively, approved by or approval of the "Accepting
Authority' in writing.

h) “Appellate Authority’ shall mean The Deputy General Manager, of the Bank (the
Employer) who shall also be the authority to consider any extension of time or
compensation as defined in clause hereunder.

i) "Notice in writing' or “written notice' shall mean a notice in writing typed or printed
characters delivered to or sent by registered post to the last known address
private or business address or registered office address, and shall be deemed to
have been received when in ordinary course of post it would have been
delivered, and/ or delivered personally, or otherwise proved to have been
received.

j) “Virtual completion' shall mean that the work/ installation is complete in all
respects in the opinion of the Employer & for which the completion/ clearance
certificate has been issued by the Engineer and the installation is fit for usage.

k) ‘Drawings' shall mean all drawings and/ or design drawings furnished by the
tenderer/ sketches duly signed by the authorized Engineer/ Architect on behalf of
the Employer before commencement or during the progress of the work.

[) ‘Letter of Acceptance' shall mean an intimation by a letter issued by the
Accepting Authority of the Employer to tenderers that his tender has been
accepted in accordance with the provisions in the said letter.

m) "Defect Liability Period" shall mean a period of twelve months from the certified
date of virtual completion issued by the Engineer/ Architect and accepted by the
Employer. However in cases where completion gets delayed abnormally due to
unavoidable reason(s) defect liability period shall be reckoned 12 months from
the date of completion or 18 months from the date of start of work whichever is
earlier.

n) "Architect" shall mean Architect/ Architectural Consultant appointed by the Bank
for the Project.

2. SCOPE OF WORKS TO BE CARRIED OUT

2.1 The work consists of supply and installation of readymade (factory made) storage units
as described in the Bill of Quantities based on technical specifications furnished. The
contractor shall be responsible for its functioning according to the design criteria and its
parameters. Notwithstanding the details furnished, any discrepancies shall be brought out
in the technical bid highlighting the shortcomings and suggest modifications.
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2.2 The work to be carried out under the contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution and
completion of the works.

2.3 The descriptions given in the Schedule/ Bill of Quantities shall, unless otherwise stated,
be held to include wastage on material, carriage and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labour necessary and for the full
and entire execution and completion as aforesaid in accordance with good engineering
practice and recognized principles.

2.4 The several documents forming the Contract are to be taken as mutually explanatory of
one another, detailed drawing being followed in preference to small scale drawing and
figured dimensions in preference to scale and special conditions in preference to
General Conditions.

2.5 In the case of discrepancy between Schedule of quantities, Specifications and/ or the
Drawings, the following order of preference be observed -

a) Description in Schedule/ Bill of Quantities b) Technical Specifications

c) Drawings, if any, prepared for the design d) BIS Specifications

2.6 If there are varying or conflicting provisions made in any one or more document(s)
forming part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding on
contractor.

2.7 Any error in description or quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the Contract or release the contractor from the execution of
the whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligations under the Contract.

2.8 The contractor shall forthwith comply with and duly execute any work comprised in such
Employer's instruction, provided always that verbal instructions, directions and
explanations given to the contractor's or his representative upon the works by the
Employer shall, if involving a variation be confirmed in writing to the contractor/s within 3
days.

2.8.1 No work for which rates are not specifically mentioned in the priced schedule of
quantities shall be taken up without written permission of the Employer. Rates of
items not mentioned in the priced schedule of quantities shall be fixed by the
Employer as provided in clause "Variation".
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2.8.2 Regarding all factory made products, they shall be manufactured as per their
respective IS code updated and all test undertaken at factory.

3. SITE VISIT

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local
site conditions, nature and requirements of works, facilities of transport condition, effective
labour and materials, access and storage for materials and removal of rubbish. The tenderer
shall provide in his tender cost of carriage, freight and other charges as also for any special
difficulties and including /local authorities/ police restriction for transport etc. for proper
execution of work as indicated. The successful tenderer will not be entitled to any claim of
compensation for difficulties faced or losses incurred on account of any site condition which
existed before the commencement of the work or which in the opinion of the Employer might
be deemed to have reasonably been inferred to be so existing before commencement of
work.

4. TENDERS

4.1 The entire set of tender paper issued to the tenderer should be submitted fully priced and
also signed on the last page of respective chapter (this shall be acceptance of all the
pages of the tender and its stipulations) together with initials on every page.
Notwithstanding this, Initials/ signature in every page will indicate the acceptance of the
tender papers by the tenderer.

4.2 No modifications, writing or corrections can be made in the tender papers by the
tenderer, but he may at his option offer his comments or modifications in a separate sheet of
paper attached to original tender papers.

4.3 The Tenderers should note that the tender is strictly on item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct,
workable & self-supporting. If called upon by the Employer, detailed analysis of any or all the
rates shall be submitted. The Employer shall not be bound to recognize the contractor's
analysis.

4.4 The works will be paid for as "measured work" on the basis of actual work done and not
as "lump sum" contract.

4.5 All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly, related to and reasonably detectable from the drawings, specifications
and schedule of quantities and no further extra charges will be allowed in this
connection. In the case of lump-sum contracts, the payment of such items of work will be
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made for the actual work done on the basis of lump-sum charges as will be assessed to
be payable by the Employer.

4.6 The Employer has power to add to, omit from any work as shown in the drawings or
described in the specifications or included in schedule of quantities and intimate the
same in writing but no addition, omission or variation shall be made by the contractor
without authorization from the Employer. No variation shall vitiate the contract.

4.7 The Tenderer shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the Schedule of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the works.

5. SIGNING OF CONTRACT & AGREEMENT

5.1 The successful tenderer/ contractor, on acceptance of his tender by the
Accepting Authority, shall, within 14 days from the stipulated date of start of the
work sign the contract consisting of -

a) Standard form of agreement on stamp paper, the notice inviting tender, all the
documents including drawings, if any, forming the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence
leading thereto.

b) Standard Tender Form consisting of -

i) NIT & General Rules and Instructions.

ii)  General Conditions of contract and clauses of contract along with
Annexure thereto, like specification, special conditions etc.

iii)  Bill of Quantity and Price Bid.

5.2 The contractor shall pay for all stamps and legal expenses, incidental there to.
6. PERMITS AND LICENSES

6.1 Permits and licenses for the release of materials or its purchases, which are
under Government control, will be arranged by the contractor. It may be
clearly understood that no compensation or additional charges can be
claimed by the contractor for non-availability of such materials in due time on
this account or according to his own requirements.

6.2  The contractor may, however, be eligible to a proportionate extension of time
on this account, which in the opinion of the Employer is reasonable.

7. GOVERNMENT AND LOCAL RULES
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The contractor shall conform to the provisions of all local byelaws and acts relating to the
work and to the regulations etc. of the Government and Local Authorities and shall note to
obtain the necessary permissions in this regard. The cost, if any, shall be deemed to have
been included in his quoted rates, taking into account all liabilities and shall indemnify the
Employer against such liabilities and shall defend all actions arising from such claims or
liabilities.

8. TAXES AND DUTIES

The tendered cost must include GST on the materials, or any other taxes or local chargesif
applicable. No extra claim will be entertained with exception herein specified.

8.1 The Tenderers must include in their tendered cost must include GST on materials, or
any other taxes if applicable. No extra claim on this account will in any case be entertained.
However, pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, if any further is
imposed by Statute, and any Central Excise Duty by the Central Government on the
principal constituent materials after the date of receipt of tenders, and the contractor there
upon necessarily and properly pays such taxes/ levies the contractor shall be reimbursed the
amount so paid, provided such payments, if any, is not, in the opinion of the Employer
(whose decision shall be final and binding on the contractor) attributable to delay in
execution of work within the control of the contractor. On account of any downward revision
of such taxes/ levies, the benefit shall be passed on to the Employer and shall be binding on
the contractor even without the claim by the Employer. However, the Goods and service tax
(GST) will be payable extra by the Bankon the final bill amount.

8.2  The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow
inspection of the same by a duly authorized representative of the Employer
and/ or the Engineer/ Architect and further shall furnish such other
information/ document as the Employer may require from time to time.

8.3  The contractor shall, within a period of 30 days of the imposition of any such
further tax/ levies, described above, give a written notice to the Employer that
the same is given to pursuant to this condition, together with all necessary
information relating thereto.

9. OPTIONAL ITEMS

All Optional items described in the schedule of quantities shall be separately included in the
contract price as described in the schedule of quantities including all cost and profits but not
totaled in the final value. These items shall be exercisable by the Employer any time during
the course of execution of work and shall be binding on the contractor similar to the other
items furnished in the tender.

10. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire works as
per the drawings/ specifications/ scope of work, and therefore the contractor is bound to
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complete the works at the same quoted rates in the event of quantity exceeding the specified
bill of quantity, but the Employer reserves the right to execute only a part or the whole or any
excess.

11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract by
other agency or persons and contractor shall allow reasonable facilities and use of his
facilities for the execution of such work. The main contractor shall extend all co-operation in
this regard.

Wherever the work is proposed in co-ordination with other agencies, the contractor shall co-
operate with the schedule of works in such a manner as worked out by the Bank Engineer.

12. EARNEST MONEY, INITIAL SECURITY DEPOSIT, RETENTION MONEY & TOTAL
SECURITY DEPOSIT

A) Earnest Money Deposit: The tenderer will have to deposit the specified amount of
earnest money as detailed in the notice inviting tender at the time of submission of
tender. No interest will be paid on the earnest money. The earnest money of
unsuccessful tenderers will be refunded without any interest soon after the decision
to award the work is taken or after the expiry of the validity period of the tender.

B) /nitial Security Deposit: The successful tenderer whose tender is accepted shall
be required to furnish by way of Initial security a sum which shall be equal to 2% (two
percent) of the accepted value of the tender including the Earnest Money Deposit,
within 14 (fourteen) days of the date of issue of the letter of acceptance of his tender,
Demand Draft payable to the Employer.

C) Total Security Deposit & Retention Money: A further sum of 8% (eight percent) of
the Gross value of each interim/ final bill shall be deducted as Retention money to
make up, together with the Initial Security Deposit, a total Security Deposit equal to
5.0 % of the remaining amount of the accepted value of the tender. Retention money
would be retained until the completion of Defects liability period and no interest
would be paid on retention money kept with the Bank.

12.1 Repayment of Retention Money (Total Security Deposit):

The retention money amount will be refunded 14 days (fourteen) days after the end of
Defect Liability Period provided

i)  Contractor should remove all their materials, equipments, labour force,
temporary sheds/ stores etc. from the site.
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13.
i)

ii)

Vi)

vii)

viii)

ii)  Contractor should have completed all the necessary testing, complied with
the inspection remarks & its rectifications if any, submission of all the
required particulars, test certificates and such other particulars.

iii) Contractor has satisfactorily carried out all the works and attended to all
defects in accordance with conditions of the contract. No interest is allowed
on retention money. Alternatively, the above said security deposit shall be
released after the completion of work provided the contractor submits bank
guarantee for the amount for a period of defect liability period from any
scheduled commercial Bank in the format acceptable to the Bank.

FACILITIES TO BE PROVIDED BY THE CONTRACTOR

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the design parameters, technical specifications,
drawings and schedule of quantities. Based on the details furnished in the NIT, the
contractors should undertake their own assessment and design the plant and system
required. If the contractor finds any discrepancies, it should immediately be brought to
the notice of the Employer.

The tenderer shall take full responsibility for adequacy, suitability and safety of all the
design, works and methods of design/ installation.

The employer shall on no account be responsible for the expenses incurred by the
contractor during the progress of work at site, towards any incidental expenditure like
medical amenities to the workers at site, security arrangement etc. The employer shall
not be responsible for the safety of the workers at site either on account of the works
executed by the contractor or on account of the works executed by any other agency
involved at that time.

The Employer on no account shall be responsible for storage of materials or loss or
pilferage or theft either in respect of the material stored or material already built and
paid for by the Employer.

The contractor shall at all times give access to workers employed by the Employer.

All tools, equipments and other required facilities for execution of work shall be
provided by the contractor.

Any facilities available at site shall be utilised only with prior permission of the
Employer or Building society or the in-charge of the site/ building owner and cannot be
taken as granted and for such services and utilities, the Employer is entitled to charge
at his discretion.

Electricity required for the works can be tapped from one common point.

Contractor shall provide and maintain all measuring instruments, including steel tape at
all time for properly carrying out the work and for the use of the employer including
employing skilled attendants and site engineer at site.
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X)

No extra charges shall be paid over and above what has been quoted for any of the
above or for similar such services.

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

i) 7ime of Completion

The entire work is to be completed in all respects within the stipulated period. The work
shall be deemed to commence immediately from the date of acceptance letter or date
of handing over site whichever is earlier. Time is the essence of the contract and shall
be strictly observed by the contractor.

The work shall not be considered as complete until the Employer certifies in writing that
the work has been virtually completed and defect liability period shall commence from
the date of such certificate.

ii) Extension of Time

(a) The time allowed for execution of the Works by the Contractor as specified or the
extended time in accordance with these conditions shall be the essence of the
Contract. If the contractor commits default in the execution of the work as aforesaid,
the Employer shall without prejudice to any other right or remedy available in law be at
liberty to forfeit the earnest money absolutely.

(b) Request for extension of time, to be eligible for consideration, shall be made by the
contractor to the accepting authority in writing within Ten days of the happening of the
event causing delay. The contractor shall also, if practicable, indicate in such a request
the total period for which extension is desired, overlapping period, if any, with earlier
events causing delays.

(c) The decision of the Employer for an extension of time for completion hereunder
(which decision shall be final and binding on the contractor) shall be promulgated on
completion of the work or at the conclusion of such events based on which the
extension of time was sought by the contractor, and the Employer shall then, in the
event of an extension being granted, determine and declare the final completion date.
The provision in clause with respect to payment of Liquidated Damages shall, in such
case, be read and construed as if the extended date fixed by the Employer were
substituted for and the damage shall be deducted accordingly.

iii) Progress of Work

During the period of work, the contractor shall maintain proportionate progress on the
basis of a programme chart submitted by the contractor and approved by the
Employer. Contractor shall plan for procurement of materials, equipments well in
advance and reflect the same in a progress chart so that there is no delay on the part
of the contractor in completion of the project. Maintenance and production of such
records as and when required shall be the responsibilities of the contractor.
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15. LIQUIDATED DAMAGES

15.1 If the contractor fails to maintain the required progress in terms of the contract or to
complete the work and clear the site on or before the contract or approved extended
date of completion, he shall, without prejudice to any other right or remedy of the
Employer on account of such breach, pay as agreed compensation, the amount
calculated at the rates stipulated below or such smaller amount as may be fixed by the
employer on the contract value of the work for every completed week that the progress
remains incomplete.

15.2 For this purpose the term "Contract Value' shall be value of the contract as accepted.

a) Completion period (as originally stipulated) not exceeding 6 months @ 1 percent per
week

b) For contracts exceeding 6 months but not exceeding 24 months as above @ 0.5 percent
per week

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed the under noted percentage of the Contract Value.

1) Completion period (as originally stipulated) not exceeding 6 months - 10 %
2) Completion Period 6 to 24 months - 7.5 %

15.3 The Employer shall have the right to adjust,/ set-off against any sum payable to the
contractor under this or any other contract with the Employer anywhere in India/ outside
India.

16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIREMENTS

e The contractor shall not fix or place any placards or advertisement of any description or
permit the same to be fixed or placed in or upon any hoarding, gantry, building structure
other than those approved by the Employer. No fixtures or materials to be placed in such
a manner that can be considered dangerous to the installation and to the persons
working or passing by or visiting the site or occupants.

e Storage of materials: The contractors shall make use of existing facilities with due
permission of the Employer for storage of materials at site, but watch & ward
arrangements for the safety of materials shall be the responsibility of the
contractor.

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to
the work, and to the regulations and bye-laws of any authorities, and or other
Companies (Indian or International), and/ or Statutory Authorities, with whose system
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and design or technical knowhow are/were proposed to have connection with this work.
So also the contractor shall before making any variations from the drawings or
specification that may be associated to so conform, give the Employer written notices
specifying the variations proposed to be made and the reasons for making them and
apply for instruction thereon. The Employer on receipt of such intimation shall give a
decision within a reasonable time.

17.2 The contractor shall arrange to give all notices required for by the said Acts, regulations
or Bye-laws to be given to any authority, and to pay to such authority or to any public
officer all fees that may be properly chargeable in respect of the work and lodge the
receipts with the Employer.

17.3 The contractor shall indemnify the Employer against all claims in respect of patent
rights, royalties, damages to buildings, roads or members of public in course of
execution of work and shall defend all actions arising from such claims and shall keep
the Employer aloof and indemnified in all respects from such actions, cost and
expenses.

18. CLEARING SITE AND SETTING OUT WORKS

18.1 The site of work shown shall be cleared of all obstructions, waste materials, and
rubbish of all kinds. All material damages on the place of work on the walls, ceiling or
flooring or any other connected equipments, materials or installations shall be re-done
to maintain the originality and leveled at the contractor’'s own cost.

18.2 The contractors shall set out the works and shall be responsible for the true and perfect
setting out the works and for the correctness of the positions, levels, dimensions and
alignment of all parts thereof. If at any time, any error shall appear during the progress
of any part of the work, the contractor shall at his own expenses rectify such error, if
called upon to the satisfaction of the Employer.

19. DISPOSAL OF DANGEROUS/ WASTE MATERIALS

All waste materials and other matters of any offensive nature shall be taken out once the
works are completed. The contractor shall keep the works free from dangerous materials like
industrial gases, welding machines and any such devices or material of toxic and poisonous
nature shall not carry within the site or building any material that are explosive in nature. Any
such offensive materials which are essentially required in course of work shall be
undertaken with due written permission of the Employer provided such materials are
permissible under Law.

20. ACCESS

Any authorized representatives of the Employer shall at all reasonable times have free
access to the works and/ or to the workshops, factories or other places where materials or
equipments are being prepared or constructed for the work and also to any place where the
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materials are lying or from where they are being obtained, and the contractor shall extend
necessary facilities to the Employer or their representatives for inspection, examination &
testing of the quality & workmanship of the materials.

21. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

21.1 All the works specified and provided for in the specifications or which may be required
to be done in order to perform and complete any part thereof shall be executed in the
best and most workmanlike manner with materials of the best and approved quality of
the respective kinds in accordance with the particulars contained in and implied by the
specifications and as represented by the drawings or according to such other additional
particulars, and instructions as may from time to time be given by the Employer during
the execution of the work, and to his entire satisfaction.

21.2 If required by the Employer the contractor shall have to carry out tests on materials and
workmanship in approved material testing laboratories or as prescribed by the Employer at
his own cost to prove that the materials etc. under test conform to relevant Bureau of Indian
Standards and/ or as specified in the specifications. The necessary charges for sample
material, transporting, testing etc. shall have to be borne by the contractor.

21.3 All material must be the best of their kind available and the contractors must be entirely
responsible for the proper and efficient carrying out of the work. Samples of all the materials
to be used must be submitted to the Employer when so directed by the Employer.

21.4 Should the work be suspended by any reason, the contractor shall take all precautions
necessary for the protection of work and at his own expenses shall make good any damages
arising from any of these causes.

22. REMOVAL OF IMPROPER WORK

22.1 The Employer shall during the progress of the work have power to order in writing from
time to time the removal from the work within such reasonable time or times as may be
specified in the order of any materials which in the opinion of the Employer are not in
accordance with specification or instructions, the substitution or proper re-execution of
any work executed with materials or workmanship not in accordance with drawings and
specifications or instructions.

22.2 In case the contractor refuses to comply with the order the Employer shall have the
power to employ and pay other agencies to carry out the work and all expenses
consequent thereon or incidental hereto as certified by the Employer shall be borne by
the contractor or may be deducted from any money due to or that may become due to
the contractor. No certificate that may be given by the employer, shall relive the
contractor from his liability in respect of unsound work or bad materials or design.

23. CONTRACTOR'S EMPLOYEES
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23.1 The contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) throughout the work and shall participate during site
meetings and be available to take and comply with instructions of the Employer.

23.2 No Child Labour

No labour below the age of eighteen years shall be employed on the work. In case of
electrical works, the labour employed by the tenderer or their sub-contractor should be
authorized person as permitted by the Chief Electrical Inspectorate office of the
respective State Government. The Employer shall not be responsible for any deviation
and the tenderers shall indemnify the Employer from any legal action or in any way
directly or indirectly.

23.3 Labour Legislation

The tenderer shall comply with the provisions of the payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the
Contractors Labour (Regulation and Abolition) Act 1970, or the modifications thereof or
any other laws relating thereto and the rules made there under from time to time.

23.4 The tenderer shall, notwithstanding the provisions of any contract to the contrary, cause
to be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had
been immediately employed by him.

23.5 The tenderer shall indemnify and keep indemnified the Employer against payments to
be made under and for the observance of the laws aforesaid and the Contractors' Labour
Regulations without prejudice to his right to claim indemnify from his sub-contractors.
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

23.6 COMPLIANCE OF LABOUR REGULATIONS

i) The Tenderer shall at his own expense arrange for all the safety provisions for the safety
of all workers and employees directly orindirectly employed on the work by the tenderer
or his sub-contractors.

ii) The Tenderer shall be fully responsible for compliance at his own expense all the labour
regulations and rules to be observed by him and his sub-contractors and by the Employer as
Principal Employer of workers. The Tenderer shall fully indemnify the Employer against any
action by the state and/ or Central Government for any default or alleged default by the
Tenderer, Sub-contractor or Employer of any of such rules and regulations. If, due to any
default of the tenderer or his sub-contractors, the Employer has to incur any expenditure for
compliance of the rules and regulations or for any other reason connected with such default,
the Employer shall be entitled to recover from the tenderer all such expenditure in full from
any payment due to the tenderer.
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24. DISMISSAL OF WORKMEN

The contractor shall on request of the Employer immediately dismiss or take off from the
works, any person employed thereon by him, who may in the opinion of the employer, be
unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the
basis of any claim for compensation or damages against the Employer or any of their officers
or employee.

25. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part,
share or interest therein nor, change in constitution and no subletting shall relieve the
contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress.

26. DAMAGE TO PERSONS, WORKMEN AND PROPERTY, INSURANCE

26.1 Damages to persons: The Tenderer shall be responsible for all injury/ damage caused
to the work or workmen or to any persons, animals or things and for all damages to the
structural and/ or decorative part of property which may arise from the operations or
neglect of himself or of any sub-contractor or of any of his or sub-contractors
employees, whether such injury or damage arise from carelessness, accident or any
other cause whatsoever in any way connected with the carrying out of this contract.

26.2 The clause shall be held to include interalia, any damages to buildings whether
immediately adjacent or otherwise, and any damage to roads, streets, footpaths or ways
as well as damages caused to the buildings and the works forming the subject of this
contract by rain, wind or other inclemency of the weather.

26.3 The tenderer shall indemnify the employer and hold harmless in respect of all and any
expenses arising from such injury or damages to persons or property as aforesaid and
also in respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

26.4 Damages to property: The Tenderer shall reinstate all damage on every sort mentioned
in this clause, so as to deliver the whole of the contract works complete and perfect in
every respect and so as to make good or otherwise satisfy all claims for damages to the
property or third parties.

26.5 The tenderer shall effect the insurance necessary and indemnify the employer entirely
from all responsibility in this respect. The insurance must be placed with a company
approved by the employer and must be effected jointly in the name of the contractor and
the employer and the policy lodged with the latter. The scope of insurance is to include
loss or damage to the work and workmen due to carelessness, accident including fire,
earthquake, floods, etc., damage or loss to the contract itself till this is made over a
complete state. Insurance is compulsory and must be effected from the very initial
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stage. The contractor shall also be responsible for anything which may be excluded
from damage to any property arising out of incidents, negligence or defective carrying
out of this contract.

26.6 The employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or occurring from or in
respect of any such claim or damages from any sums due or to become due to the
contractor.

26.7 If the tenderer or his working people or servants shall break, deface, injure or destroy
any part of building in which they may be working, or any building, road, road curb,
fence, enclosure, water pipe, cables, drains, electrical cables or telephone post or
wires, trees, grass or grass land, or cultivated ground contiguous to the premises on
which the work or any part is being executed, or to any property of the residents if any
damage shall happen to the work or property while in progress, from any cause
whatever or if any defect, or other faults appear in the work within twelve months after a
certificate final or otherwise or its virtual completion shall have been given by the
Employer as aforesaid arising out of defect or improper materials or workmanship the
tenderer shall upon receipt of a notice in writing on that behalf make the same good at
his own expense or in default the Employer/ Engineer/ Architect cause the same to be
made good by other workmen and deduct the expense from any sums that may be then
or at any time thereafter may become due to the tenderer, or from his security deposit,
or the proceeds of sale thereof or of a sufficient portion thereof.

26.8 INSURANCE:

The Contractor shall, at his own expense insure the works , effect and maintain till the
completion of the contract a Contractors All Risks Policy (CAR)for Insurance, with an
insurance company approved by the Employer, for the full amount of the contract .The scope
of the cover shall include fire, lightning, explosion, crashing, aircraft, extinguishing water or
other fighting measures, flood, inundation , rain, windstorm of any kind, earthquake,
subsidence, landslide, rockslide, bad workmanship, lack of skill, negligence , malicious acts
or human error, additional cover for third party liability and surrounding properties. The CAR
shall be held in the joint names of the Employer and the Contractor (the name of the former
being placed first in the policy.) with Employer as beneficiary against all risk as per the
standard all risk policy for Contractors and deposit such policy or policies with the Employer
with 21(twenty days) days from the date of issuing the work order.

The Contractor shall also indemnify the Employer against all claims which may be made
upon the Employer, whether under the Workmen's Compensation Act or any other statue in
force, during the currency of this contract or at Common Law in respect of any employee of
the Contractor or of sub-Contractor and shall be at his own expense obtain, effect and
maintain until the completion of the Contract a policy of Insurance against such risk in
respect of employees of contractor or sub-contractor with an Insurance Company approved
by the Employer, a comprehensive policy of Insurance and deposit such policy or policies
with the Employer from time to time during the currency of this contract.

In default of the Contractor insuring as provided above,the Employer on his behalf may so
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insure and may deduct the premiums paid from any money due, or which may become due
to the contractor.

The Contractor shall upon settlement by the Insurer of any claim made against the insurer
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair
the works destroyed or damaged. In this event all the monies received from the Insurer in
respect of such damage shall be paid to the Contractor and the Contractor shall not be
entitled to any further payment in respect of the expenditure incurred for rebuilding or
repairing of the materials or goods destroyed or damaged.

The Contractor, in case of re-building or reinstatement after damage shall be entitled to such
extension of time for completion as the Architect may deem fit, but shall, however, not be
entitled to reimbursement by the Employer of any shortfall or deficiency in the amount paid
by the insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the Contractor shall also cause all sub-
Contractors to effect for their respective portions of the works, similar policies of insurance in
accordance with the provisions of this clause and shall produce or cause to produce to the
Employer such policies. The Contractor shall not permit a sub-Contractor to commence work
at the site unless the said insurance policies are submitted. In the event of failure of the sub-
contractor to commence work at the site, the contractor shall be responsible for any claim or
damage attributable to the said sub-Contractor.

27. ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Employer furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works
under this contract. If the contractor shall use materials less than what is required under the
contract, the value of the difference in the quantity of the materials that was required to use
and that actually used shall be deducted from his dues. The decision of the Employer shall
be final and binding on the contractor as to the amount of materials the contractor is required
to use for any work under this contract.

28. MEASUREMENT

28.1 All measurements shall be carried out as per relevant IS code unless otherwise stated
elsewhere in this document.Before taking any measurement of any work the contractor
shall give reasonable notice to the Bank Engineer/ Architect and measurements
particularly concealed measurements shall be jointly taken and recorded and such
statement of measurement shall be enclosed along with the bill or running bills. In the
event of such measurement taken directly by the contractor, the details shall be
recorded and routes be marked for inspection of the bank Engineer/ Architect.

The measurements are to be recorded in a measurement book, maintained up to date
at the site. The measurements should be recorded/ submitted in IS units only unless
otherwise specified by the Engineer/ Architect.
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28.2 Any deviation or discrepancies observed by the Engineer/ Architect shall be brought to
the notice of the contractor or their representatives and during such inspection and
measurement if the contractor fails to be present the certification of the Engineer/
Architect shall be final and binding on the contractor and the contractor shall have no

right to dispute the same.

29. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY

29.1 Payment Terms

i) Initial Mobilization Advance: No mobilization advance will be considered by

Bank.

ii) All bills shall be prepared by the contractor in the form agreed or furnished by the
Employer. Normally "No payment" shall be made for a work, estimated to cost Rs.
5.00 lakhs or less but for the final bill after the whole of the work has been completed
and certificate of completion recorded.

iii) The contractor shall submit interim bills only after taking actual measurements
jointly recorded with the Engineer-In-Charge/ Employer/ Architect at site in

Measurement Books. The bills shall be submitted in the following proforma:

As per Tender

Previous Bill

Current Bill

Up to Date Bill

Tender | ltem
item Description

Qty

Rate

Amount

Qty | Amount

Qty | Amount

Qty

Amount

iv) All such interim payments accepted by the Contractor shall be regarded as
payments by way of advances against final payment only. These shall not preclude
bad, unsound and imperfect or unskilled work to be rejected, removed, taken away
and reconstructed or re-erected.

29.2 Any certificate given by the Engineer-in-charge/ Architect relating to the work done or
materials delivered forming part of such payment, may be modified or corrected by any
subsequent such certificate(s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is/are in accordance
with the contract and specifications.

29.3 Any such interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the engineer-in-charge/ employer under
the contract or any of such payments be treated as final settlement and
adjustment of accounts or in any way vary or affect the contract.

29.4 Pending consideration of extension of date of completion interim payments shall
continue to be made as herein provided.
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29.5 All the payments, interim or otherwise, are subject to statutory deductions of Income
Tax & its Surcharge etc., as notified by respective Local/ State Government/Authority
and any such instructions conveyed from time to time. From the interim bills, the
retention money as detailed elsewhere in this tender shall also be deducted.

29.6 The final bill shall be submitted by the contractor within 1 (one) month from the date of
completion of work or from the date of certification of virtual completion certified by the
Engineer-in- charge/ Architect.

29.7 FINAL PAYMENT

(1) The Tenderer shall submit the final bill in the same manner as specified in interim bills
within one month of physical completion of the work or within 15 days of the date of the final
certificate of completion furnished by the engineer-in-charge whichever is earlier. No further
claims shall be made by the tenderer after submission of the final bill or on acceptance of the
final payment and these shall be deemed to have been waived and extinguished.

(2) The final payment is subject to deduction of Total Security Deposit to be retained during
the defect liability period as described in the condition of contract under clause 12.

30. VARIATION/ DEVIATION

The Engineer-in-Charge with the specific approval of the Employer shall have power to
make alteration in, omissions from, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the work, and the tenderer shall be bound to carry out the
works in accordance with any instructions given to him in writing signed by the Engineer-in-
Charge. Such alterations, omissions, additions or substitution shall form part of the contract
as if originally provided therein and any altered, additional or substituted work which the
tenderer may be directed to do in the manner specified above as part of the works, shall be
carried out by the tenderer on the same conditions in all respects including price on which he
agreed to do the main work except as hereafter provided -

(a) No work which radically changes the original nature of the contract shall be ordered by
the Engineer-in-Charge as a deviation.

(b) In the event of any deviation being ordered which in the opinion of the tenderer changes
the original nature of the Contract, he shall within fifteen days of having been so ordered
bring this to the notice of the Employer with the reasons but nevertheless carry it out and the
disagreement as to the nature of work and the rate to be paid therefore shall be resolved in
accordance with Clause under caption "SETTLEMENT OF DISPUTES AND
ARBITRATION".

(c) The tendered rates, shall hold good for any increase or decrease in the tendered

quantities upto variation of 25% and as stipulated else here for legitimate completion of
works as per original design or scope of work and on account of any modification or
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alteration suggested and where the variation is for the respective item is beyond 25%,
the rate for the respective item may be reviewed on mutually agreed terms.

(d) ASCERTAINMENT OF PRICES FOR EXTRA/ SUBSTITUTE ITEMS

Should it be found that any variation is made, from the tendered schedule of item by
operating additional item called “extra item” or “substitute Item’ in substitution of
some tendered items, the rate and the valuation thereof, unless previously or
otherwise agreed upon, shall be made in accordance with the following rules -

(i) Rates of extra or substituted items shall wherever possible be derived from the
tender rates of similar Items in the contract. Whenever any rates are based on
market rates of materials and labour, an element of profit and all overheads at
fifteen percent.

(i) The Contractors submit their rate analysis in details, as detailed above (i), for
variations/ extra items at least 15 days before executing the work to the bank
engineer who shall scrutinize the analysis and forward the same for Bank’s
approval. The rates as corrected, verified, approved/ accepted by the bank shall
only be final and binding on the contractor.

31. SUBSTITUTION

In the event of non-availability of any specified material, should the contractor desire to
substitute any materials and workmanship, he must obtain the approval of the Employer in
writing for any such substitution well in advance. Such decision of the Employer shall be final
and binding on the contractor. In respect of Materials whose makes are not specified in the
tender, specific approval of the Employer has to be obtained in writing before their usage.

32. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION

32.1 The whole of the work will be thoroughly inspected by the contractor and deficiencies
and defects set right. On completion of such inspection, the contractor shall inform the
Employer that they have completed the work and it is ready for inspection.

32.2 On completion, the contractor shall clean all the area and its surroundings, equipments
etc. and will leave the entire area clean and ready for imnmediate usage to the satisfaction of
the Employer.

33. CLEARING SITE ON COMPLETION

33.1 On completion of the works the contractor shall clear away and remove from the site all
constructional materials, plant &equipments, tools, surplus materials, scraps, rubbish
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and temporary works of every kind and leave the whole of the site and the works clean
and in a workmanlike condition to the satisfaction of the Employer.

33.2 In the event of failure to clear the site as required the Employer have the right to
undertake the same engaging other agency and the same shall be at the cost of the
contractor and liable for deductions in the payments due to the contractor and the contractor
shall not dispute such payments.

34. DEFECTS AFTER COMPLETION

34.1 The contractor shall make good at his own cost and to the satisfaction of the Employer
all defects, or other faults, which may appear during the defect liability period.

34.2 In case of specialized work based on the contractors own design and their standard
manufacturing product incorporated in the works and in the event of the design of the system
being defective or any components used found to be defective on account of manufacturing
defects or otherwise forcing, any improvement thereof to be implemented or undertaken to
rectify such inherent defects, notwithstanding additional cost of components or design
modification, they shall be undertaken at contractor's own cost.

34.3 In default, the Employer may employ and pay other agency or persons to amend and
make good such damages, losses and expenses consequent thereon or incidental thereto
such expenses shall be made good and borne by the contractor failing which the same shall
be recoverable from the payment due to the contractor and in the event of amount retained
being insufficient, recover the balance from the contractor from the amount retained under
clause no 12 together with any expenses the Employer may have incurred in connection
therewith.

35. CONCEALED WORKS

The contractor shall give notice to the Employer wherever any work is to be buried or
concealed in the building in the earth, flooring, walls or otherwise becoming inaccessible
later on, in order that the work may be inspected and correct dimensions or measurements
taken before such burial. In default whereof the same shall, in the opinion of the Employer
be either opened up for measurement at the contractors expenses or no payment may be
made for such materials. Should any dispute or difference arise after the execution of any
work as to measurements etc. or other matter which cannot be conveniently tested or
checked, the notes/ certification of the Engineer-in-charge shall be accepted as correct and
binding on the contractor.

36. ESCALATION

The rate quoted shall be firm throughout the tenure of the contract (including extension of
time, if any granted) and till the completion of work and will not be subject to any fluctuation
due to increase in cost of materials, labour, sales tax, octroi etc. unless specifically provided
in these documents.
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37. IDLE LABOUR

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire
and labour charges of tools and plants would be entertained under any circumstances.

38. SUSPENSION OF WORKS

38.1 Subject to other provisions contained, the Employer may without prejudice to his any
other rights or remedy against the tenderer in respect of any delay in commencing,
completing or during the progress of work or inferior workmanship, may serve notice in
writing absolutely determine and cancel the contract in any of the following cases -

i) If the contractor having been given by the Employer, a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in any
inefficient or otherwise improper or un-workman like manner,the contractor fails comply with
the requirement of such notice within a reasonable time as decided by the employer.

i) If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle the court to make a winding up order.

iii) If the contractor has without reasonable cause failed to commence the work or has
suspended the progress of the work or has failed to proceed with the work with due diligence
so that in the opinion of the Employer (which shall be final and binding) he will be unable to
secure completion of the work by the date for completion and continues to do so after a
notice in writing of seven days from Employer.

iv) If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and

does not complete them within the period specified in a notice given in writing in that behalf
by the Engineer-in-charge.

v) If the contractor persistently neglects to carry out his obligations under the contract and/ r
commits default in complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer.

vii)If the contractor commits any acts mentioned in terms of tender hereof. And when the
contractor has made himself liable for action under any of the cases aforesaid, the Employer
shall have powers:

a) To determine or rescind the contract of which termination or rescission notice in writing to
the contractor under the hand of the Employer shall be conclusive evidence. Upon such
determination or rescission, the security deposit of the contractor shall be liable to be
forfeited and shall be absolutely at the disposal of Employer.
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b) In any such event the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any materials or entered
into any engagements or made any advances on account or with a view to the execution of
the work or the performance of the contract. And in case action is taken under any of the
provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum for
any work thereto or actually performed under this contract unless and until the Engineer- in-
charge has certified in writing the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the value so certified; Provided
further that any of the recoveries to be made when the excess cost incurred by the Employer
is more than the Security Deposit to be forfeited, such recoveries shall be limited to the
amount by which the excess cost incurred exceeds the Security deposit so forfeited.

38.2

In any case in which any of the powers conferred upon the Employer hereof, shall
have become exercisable & the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers
shall notwithstanding be exercisable in the event of any future case of default by the
contractor and the liability of the contractor for compensation shall remain unaffected.

39. TERMINATION OF CONTRACT BY EMPLOYER

39.1

If the contractor

(a) at any time makes default in proceeding with the works or any part of the work
with due diligence and continues to do so after a notice in writing of 7 days from the
Engineer -in-Charge;

or

(b) commits default in complying with any of the terms and conditions of the
Contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge;

or

(c) fails to complete the works or items of work with individual dates of completion, on
or before the date(s) of completion, and does not complete them within the period
specified in a notice in writing is given to him in that behalf by the Engineer-in-
Charge;

or

d) shall offer or give or agree to give to any person in Bank service or to any other
person on his behalf any gift or consideration as an inducement or reward for
favoring him in relation to the obtaining or execution of this or any other Contract
for the Employer

or
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e) shall enter into a Contract with the Bank in connection with which commission has
been paid or agreed to be paid by him or with his knowledge, unless the particulars
of any such omission and the terms of payment thereof have been previously
disclosed in writing to the Accepting Authority/ Engineer-in-Charge;

or

f) shall obtain a Contract with the Employer as a result of wrong tendering or other
unethical methods of competitive tendering;

or

g) being an individual, or in a firm, any partner thereof shall at any time be adjudged
insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition (other than a
voluntary liquidation for the purpose or amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or assignment of
his effects or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust deed be executed by him for
benefit of his creditors;

or

h) being a company, shall pass a resolution or the Court shall make an order for
the winding up of the company or a receiver or manager on behalf of the
debenture holders or others shall be appointed or circumstances shall arise which
entitle the Court or debenture holders to appoint a receiver or manager;

or

i) shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days;
or

j) assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to
be subletting) or otherwise parts with or attempts to assign, transfer sublet or
otherwise parts with the entire works or any portion thereof without the prior
written approval of the Accepting Authority;

39.1.2The Accepting Authority may, without prejudice to any other right or remedy which
shall have accrued or shall accrue thereafter to the Employer, by a notice in writing
cancel the contract as a whole or only such of items in default from the tenderer.

39.1.3The Engineer-in-Charge shall on such cancellation by the accepting authority have
powers to, for which the contractor shall hereby unconditionally agree -
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(@) To take possession of the Site and any materials, constructional plant,
implements, stores, etc., thereon; and/ or

(b) To carry out the incomplete work by any means at the risk and cost of the
Tenderer.

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine
what amount, if any, is recoverable from the contractor for completion of the works or
part of the Works or in case the Works or part of the Works is not to be completed, the
loss or damage suffered by the Employer. In determining the amount, credit shall be
given to the contractor for the value of the work executed by him up to the time of
cancellation, the value of contractor's materials taken over and incorporated in the work.

39.3 Any excess expenditure incurred or to be incurred by the Employer in completing the
Works or part of the Work or the excess, loss or damages suffered or may be suffered by the
Employer as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to Employer in law be recovered from any money due to the Tenderer on
any account, and if such moneys are not sufficient the Tenderer shall be called upon in
writing and shall be liable to pay the same within 30 days.

39.4 If the Contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge with the approval of the Employer shall have the right to
sell any or all of the Contractor's unused materials, constructional plant, implements,
temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction
of any sums due from the Contractor under the Contract and if thereafter there be any
balance outstanding from the Contractor, it shall be recovered in accordance with the
provisions of the Contract.

39.5 Any sums in excess of the amounts due to the Employer and unsold materials,
constructional plant, etc., shall be returned to the Contractor, provided always that if
cost or anticipated cost of completion by the Employer of the Works or part of the Works
is less than the amount which the Contractor would have been paid had he completed
the Works or part of the Works, such benefit shall not accrue to the Contractor.

40. SETTLEMENT OF DISPUTES AND ARBITRATION

40.1 It shall be an inseparable part of the contract that in matters regarding quality of
materials, workmanship, removal or rejection of improper work, interpretation of the
drawings and specifications, measurements of materials and/ or items of work, mode of
procedure and carrying out of the work, the decision of the Engineer-in-Charge which
shall be given in writing, shall be final, conclusive and binding on the tenderer.

40.2 (A) If the tenderer considers any work demanded of him to be outside the requirements
of the contract, or considers any drawings record or decision given in writing by the
Engineer-in-Charge on any matter in connection with or arising out of the contract or
carrying out of work, to be unacceptable, he shall promptly within 15 days request the

Page 34 of 47

Furnishing works for Canara PARDI NAGAPUR ( Seal & Signature of Contractor )



Employer in writing written instruction or decision. Thereon, the Employer shall give his
written instructions or decision within a period of two months from the receipt of the
tenderer's letter.

40.2 (B) upon receipt of such written instructions or decision the tenderer shall promptly
proceed without delay to comply with such instructions or decisions. If the Employer fails to
give his instructions or decision in writing within a period of two months after being
requested or if the tenderer is dissatisfied with the instructions or decision of the Employer,
the Contractor may within 30 days appeal to the designated Appellant Authority of the
Employer who shall afford an opportunity to the tenderer to be heard and to offer evidence in
support of his appeal. If he is dissatisfied with this decision, the tenderer, shall within a
period of thirty days from receipt of the Appellant Authority of the decision, indicate his
intention to refer the dispute to Arbitration, failing which the said decision shall be final and
conclusive and not referable to adjudication by the Arbitrator.

40.3

b)

All disputes or differences in respect of which decisions have not been final, binding
and conclusive as above shall be referred for adjudication by he arbitration by a Sole
Arbitrator appointed as follows -

Within one month of receipt of notice from any party to the contract for appointment
of the Arbitrator the Appellant Authority, in charge of the work at the time of such
appointment shall send to the tenderer a panel of three names of persons who shall
not presently be connected with the work. The tenderer shall within fifteen days of
receipt of this list select and communicate to the Appellant Authority the name of one
person from the list who shall then be appointed as the sole arbitrator by the
Appellant Authority.

If tenderer fails to communicate his selection of name, within the stipulated period,
the Appellant Authority shall without delay select one person from the list and appoint
him as Sole Arbitrator. If the Appellant Authority fails to send such a list within one
month as stipulated, the tenderer shall send a similar list to the Appellant Authority
within 15 days. The Appellant Authority shall then select one person from the list and
appoint him as the Sole Arbitrator within 30 days of the receipt of the list. If the
Appellant Authority fails to do so, the tenderer shall communicate to the Appellant
Authority the name of one officer from the list, who shall then be the Sole Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reason whatsoever another sole Arbitrator shall be
appointed in the manner aforesaid. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

It is term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each such dispute along with the notice for
appointment of arbitrator and giving reference to the rejection by the Appellant
Authority of the appeal and a copy of his notice(s) of intention to refer the dispute to
arbitration of such disputes as mentioned in Point 40.2 above failing which the notice
for appointment of the Arbitrator shall not be treated as notice for appointing the
arbitrator.
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e) It is also a term of this contract that no person other than a person appointed by
Appellant Authority, in charge of the work as aforesaid should act as arbitrator.

f) It is also a term of the contract that if the tenderer does not make any demand for
appointment of arbitration in respect of any claims in writing as aforesaid within 90
days of receiving the intimation from the Employer that the final bill is ready for
payment, the claim of the contractor shall be deemed to have been waived and
absolutely barred and the Employer shall be discharged and released of all liabilities
under the contact in respect of these claims. No party shall be entitled to bring any
claim to arbitration if the arbitrator has not been appointed before the expiry of sixty
days after defect liability period.

g) The arbitration shall be conducted in accordance with the provisions of the Indian
Arbitration Act, 1996, or any statutory modification or re-enactment thereof and the
rules made there under and for the time being in force shall apply to the arbitration
proceeding under this clause.

h) The arbitrator may from time to time with the consent of the parties enlarge
the time for making and publishing the award.

i) Itis also a term of the contract that any fees, TA, DA and other charges are payable
to the Arbitrator shall be paid by both the parties equally.

i) The award of the Arbitrator shall be final and binding on both the parties
41. RIGHT TO AUDIT/ TECHNICAL EXAMINATION

The Employer shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract, etc., to be
made even after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by the
tenderer under the contract or any work claimed to have been done by him under the
contract and found not to have been executed, the tenderer shall be liable to refund the
amount of over-payment and it shall be lawful for the Employer to recover the same from
him in the manner prescribed in clause 47 or in any other manner legally permissible and if it
is found that the tenderer was paid less than what was due to him under the contract in
respect of any work executed by him under it, the amount of such under payment shall be
duly paid by the Employer to the tenderer, without any interest thereon;

Provided that the tenderer shall not be entitled to payment of any sum paid short where such
payment has been agreed upon between the Employer on the one hand and the tenderer on
the other under any term of the contract permitting payment for work after assessment by the
Engineer-in-Charge.

42. PHOTOGRAPHS OF WORKS CARRIED OUT
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The Contractor shall at his own cost supply a reasonable number of Post card size
coloured photographs of the works carried out if and as per the instructions of the
Bank Engineer. In the event of any dispute or termination of Contract either by the
Employer or the Contractor, the Contractor shall arrange to obtain Photographs of
the works completed up to the date of such termination of Contract.

43. FORECLOSURE OF CONTRACT IN FULL OR IN PART

If at any time after acceptance of the tender, the Employer decides to abandon or
reduce the scope of the works for any reason whatsoever and hence not require the
whole or any part of the works to be carried out, they shall inform the Contractor in
writing to that effect and the Contractor shall have no claim to any payment or
compensation or otherwise whatsoever, on account of any loss of profit or advantage
which he might have derived from the execution of the works in full, but which he did
not derive in consequence of such foreclosure of the whole or part of the works.

The Contractor shall be paid at the contract rates for works executed at site.
44. REINSTATEMENT ITEMS

In case of items like making good new work and matching the finish with the existing
one, the work will have to be done perfectly. In this case Employer’s decision will be
final regarding the acceptability of finish. If the reinstatement is not accepted by the
Employer, the same will have to be done again to his satisfaction at no extra cost.

45. NON-AVAILABILITY OF ANY MATERIALS

If for some reasons, materials mentioned in the Approved Brand of Manufacturers or the Bill
of Quantities are not available; the same shall be brought to the notice of the Employer in
writing by the Contractor. No alternative material shall be used without Employer’s written
approval. Refer also clause 31 in this aspect.

46. LIEN

(@) Whenever any claim or claims for payment of a sum of money arises out of or under
the contract against the contractor, the Employer shall be entitled to withhold and
also have a lien to retain such sum or sums in whole or in part from the security, if
any deposited by the tenderer and for the purpose aforesaid, the Employer shall be
entitled to withhold the security deposit, if any, furnished as the case may be and
also have a lien over the same pending finalisation or adjudication of any such claim.
In the event of the security being insufficient to cover the claimed amount or amounts
or if no security has been taken from the contractor, the Employer shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or amounts
referred to above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract or any other
contract with the Employer pending finalisation or adjudication of any such claim.
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(b) Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withhold or retained by way of lien by
the Employer or any other contracting person or persons through Engineer-in-Charge
against any claim of the Employer or such person or persons in respect of payment
of a sum of money arising out of or under any other contract made by the contractor
with the Employer or with such other person or persons.

(c) It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Employer will be kept withheld or
retained as such by the Employer till the claim arising out of or under the contract is
determined by the arbitrator (if the contracts governed by the arbitration clause) or by
the competent court, as the case may be and that the tenderer will have no claim for
interest or damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to the tenderer.
For the purpose of this clause, where the tenderer is a partnership firm or a limited
company, the Employer shall be entitled to withhold and also have alien to retain
towards such claimed amount or amounts in whole or in part from any sum found
payable to any partner/ limited company as the case may be, whether in his
individual capacity or otherwise.

47. EXTERNAL INSPECTION & AUDIT

(i) All works under or in course of execution or executed in pursuance of the Contract
shall at all times be open and accessible to the inspection of the Quality Control
Organisation of the Employer or any designated auditor/ officials of the Employer and
of the Chief Technical Examiner's Office under Central Vigilance Commission.

(ii) If it shall appear to the Engineer-in-Charge or to the Engineer in charge of Quality
Control or any designated auditors/ officials of the Employer or to the Chief Technical
Examiner, that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of the
work which are unsound or of a quality inferior to that contracted or otherwise not in
accordance with the contract, the contractor shall, on demand made in writing within
the defect liability period from the Bank Engineer specifying the work, materials or
articles complained of notwithstanding that the same may have been passed,
certified and paid for earlier, forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require and provide other proper and
suitable materials or articles at his own charge and cost.

(iii) In the event of the contractor failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, the contractor shall be liable to pay
compensation at the same rate as under the clause of defects after completion for
this default.

iv) In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
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Employer or the competent authority may consider reasonable during the preparation
of on account bills or final bill if the item is so acceptable without detriment to the
safety and without substantially affecting the utility of the item and the structure or he
may reject the work outright without any payment and/ or get it and other connected
and incidental items rectified, or removed and re-executed at the risk and cost of
the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same & shall be final and binding on the tenderer.

Signature of the Contractor/ Tenderer (With Seal)

I/We have read the tender document, its terms & conditions, aware of the scope of work, site
conditions, specifications and the price-bid are quoted accordingly.

Signature of the Contractor/Tenderer (with Seal)
Place:

Date :
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(V1) GENERAL SPECIFICATIONS FOR SAFETY

The contractor shall provide shoring, necessary barriers, warning signals, and other safety
measures while carrying out all the external work or wherever otherwise necessary to avoid
accidents. He shall also provide and maintain at his cost all lighting & watching, fencing &
security when and where necessary or as directed by Engineer or by the duly constituted
authority for the protection of works and for the safety and convenience of public and others.

1

2

10
11

12

13

There shall be maintained in a readily accessible place first aid box including adequate
supply of sterilized dressings and cotton wool.

An injured person shall be taken to a hospital without loss of time whenever the
situation requires. Address and telephone numbers of nearest physicians and hospital
and also of police station shall be conspicuously displayed in the site office
permanently.

Suitable and strong double scaffolds with adequate handrails and safety belts, helmets
etc. shall be provided for all workmen, supervisors, and engineers for all works that
cannot be done safely from ground. Unless permitted otherwise scaffolding shall be of
steel with adequate lateral supports & bracing etc.

No portable single ladder shall be of more than 8 m length. The width between the side
rails shall not be less than 30 cm and distance between two adjacent rungs shall not be
more than 30 cm. Whenever a ladder is used, an extra labour shall be engaged in
holding the ladder.

Any excavated material shall not be placed within 2 m of the edge of the pit/ trench. All
pits/ trenches shall be provided with necessary shoring, fencing, lighting etc.

Workers engaged in mixing and handling materials such as cement mortar or concrete
shall be provided with protective footwear and hand gloves.

No floor, roof or other part of the structure shall be so overloaded with debris so as to
render it unsafe.

Those engaged in welding works shall be provided with Welder’s protective eye shields
and gloves.

No paint containing lead or lead products shall be used except in the form of paste or
readymade paint. Suitable facemasks shall be supplied to the workers while application
of spray or scraping of such paint.

Contractor shall supply overcoats and other facilities to the painters and other workers.
Hoisting machines and tackle used in the works including their attachments, anchorage
and supports shall be in perfect condition and they shall be checked/ serviced
periodically and also before any major use.

The ropes used in hoisting or lowering material, as the means of suspension shall be of
durable quality and adequate strength and free from any defects.

List of all the safety equipment with quantities shall be prominently displayed in the site
office and updated regularly.
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(VIl) SPECIAL CONDITIONS OF THE CONTRACT

The movement / carrying of materials etc. are also suitably governed. Availability of lift
or otherwise shall be got verified, if necessary the materials may have to be carried by
staircase and all such constraints factors governing the building maintenance, security,
working and transporting timings have to be ascertained and works are to be suitably
planned. No extra cost will be payable on account of any re-fundable deposit or non-
refundable payment to be effected to the society.

The works will have to be undertaken in a functioning office. Therefore, all required
measures for smooth functioning of the office is to be planned. On day to day basis or
as agreed upon, the waste, debris, packing materials on its unpacking etc. are to be
cleared from the site / building so that the functionality of the premises is not affected.

The contractor/ tenderer shall note that the above work is to be carried out in
coordination with other contractors/ vendors such as Civil & Furnishing contractor,
electrical contractor, air conditioning agency, fire detection & alarm systems agency.

In case of electrical works before doing any temporary disconnections etc., the
contractor must inform the Bank officials in advance and then the connections shall be
restored immediately on completion of works. The electrical contractor shall always
provide and ensure that at the least one competent electrician is available throughout
the work period even if there are no electrical works scheduled for the day, in particular
at the beginning of the day well before commencement of the working hours so as to
ensure availability of power and for any trouble shooting. No extra cost or separate
claim for this said work shall be payable and shall be part of the responsibility of the
contractor undertaking electrical works.

The rates quoted shall be inclusive of all taxes & duties payable by the contractor, as
applicable to type of work undertaken. The contractor shall submit the details and proof
of such payment of Goods and service tax (GST) pertaining to this work within 15 days
of such payments made to the concerned authorities. Non submission of such details
shall be liable to be treated as non-performance of contract during the defect liability
period and retention money / security deposit is liable to be withheld for such period till
submission of details, if necessary.

The contractor shall provide duly attested photographs of their personnel / workers to
the Bank on their letter head in advance so as to enable the Bank to obtain the
permission from the society and lodge the photographs with the security staff. Further
in case the work is to be carried out overnight or on a Sunday / holiday, the contractor
must inform the Bank one day in advance so as to make the necessary security
arrangements etc.

Wherever detailed specifications are not given, the same shall be as per CPWDs
specifications.

The contractor shall obtain approval from all statutory authorities such as Municipal
Corporation, etc. for the work to be executed. Liaisoning with Municipal authorities &
other statutory authorities and obtaining approval/ permission for smooth execution
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10.

11.

12.

13.

14.

15.

16.

and completion of the work is contractor's responsibility and no extra cost will be
payable in this regard.

The tenderer shall note to seek required clarification before filling the price bid.

The tenderer shall note that the work is to be carried out in a working office and
the work shall be carried out without affecting normal functioning of the office.

The work will be restricted to after office hours/ night hours and on holidays.

Please note that the ‘ply’ mentioned in the tender documents to be read as
“‘marine plywood” which shall be as per IS 303 & the rates to be quoted
accordingly.

The contractor shall obtain approval from all statutory authorities such as
Municipal Corporation, etc. for the work to be executed. Liaisoning with
Municipal authorities & other statutory authorities and obtaining approval/
permission for smooth execution and completion of the work is contractor's
responsibility and no extra cost will be payable in this regard.

The contractor should take up all necessary precautions/ safety measures while
executing the work at site.

The contractor should take necessary precautions so that the functioning of all
offices at the subject building are no interfered/ hampered.

The contractor should take measures to avoid stacking up debris in common
areas. Clearing/ cleaning of the premises while executing t the work is
contractor's responsibility.

Signature of the Contractor/
Tenderer (With Seal)

Page 42 of 47

Furnishing works for Canara PARDI NAGAPUR ( Seal & Signature of Contractor )



(VIII) APPROVED BRANDS & MATERIALS

Unless otherwise mentioned specifically, the contractor should get the approval of the
Bank before using the materials. All makes/ brands shall be IS marked wherever
applicable and shall be of the First Quality. Wherever contractor proposes to use
equivalent makes (i.e. other than specified), the same shall be done only after prior
approval of the Bank. Any additional expenditure and time due to this shall be solely on
contractor’s account and no claims whatsoever shall be entertained.

S.N. Materials Approved Make / Brands

19mm, 12mm,9mm, 6mm, 3mm thick BWR
1 Plywood make
Archid ply, Century Ply, Greenply

Formica-Aika, Sundek; Green Lam, Archid

2 Laminate Lam, Century

3 MDF Zgr;e, 1ﬁlrjnwnl],d19mm, 25mm thick external
4 Teak Wood Beading / Lipping CP Teak

5 Emulsion & Enamel paint Asian, Dulux, Berger, ICI

6 Wall Putty Alltek, Asian, Birla

7 Duco ICI

8 Auto Closing Hinges EG, Ebco

9 PVC Drawer slides, Keyboard Tray, Grommet EG, Ebco

10 MPL Locks EG, Ebco Godrej

11 Door locks Golden, Godrej

12 Handles Dorset, Ebco

13 Door closer Everite, Efficient or Equivalent

14 Door stopper EG or Equivalent

15 Door hinges S.S hinges 5” high

16 Glass Saint Gobain, Modiguard

17 Antistatic / Vinyl flooring (2mm thk.) Armstrong, Krishna Vinyl.
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18 Adhesives Fevicol [SH], Vamicol, Araldite

19 Gypboard False Ceiling India Gypsum Ltd.,

20 Grid type false ceiling Armstrong / Newage

21 Patch fitting and Floor spring Ozone or equivalent

22 Aluminum sections Jindal

23 Glass Asai, Modi, Saint Gobain

24 Wood Preservative BISON of BRITISH PAINTS

25 Vertical Blinds VISTA LEVOLOR

26 Sun control film GARWARE

27 Aluminium Composite Panel Eurobond, Alcobond

28 Cement P.P.C/ O.P.C. Grade 53 Ultra tech, Birla, ACC

29 Bricks Ordinary clay bricks of any brand.

30 Eg?;?\;:trorPll_aastt?c(i’ser,Ru;f)ndiI:l:,m(:;/fur’fi,on F;L:dt sunanda, Fosroc, M.C. Bauchemie, Krishna

Crack filler Con chem

31 Waterproofing compound Sunanda, Fo.sr.o‘c, M.C. Bauchemie, Krishna
Con chem, Pidilite

32 White Cement Birla, J.K. White

33 G.l. pipes Tata ‘C’ class only

34 G.l. fittings R brand, Zoloto, Unique

35 Cement based paint Snowcem, Nitcocem

36 Acrylic paint Asian paints Apex, Snowcryl XT

37 Enamel paint/ OBD Asian, Nerolac

38 Tiles/ vitrified tiles ;EZEiznc;nlsB/)ell ceramics, Kajaria (Premium

39 Sanitary ware Hindware, Parryware

40 Plumbing fixtures Jaguar - Continental
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NOTE: Apart from the above makes, any further equivalent make as approved by the
bank, can also be used with prior permission from the bank.

(IX) BILL OF QUANTITIES

The bill of quantities shall be read in conjunction with the drawings, Conditions of and
Specifications as these documents are jointly explanatory and descriptive of the works
included in the Contract.

General directions and descriptions of work and materials given elsewhere in the Contract
documents are not necessarily repeated in the Bill of Quantities, reference is to be made to
the other documents for information.

The Quantities of work and material in the Bill of Quantities are not to be considered as
limiting or extending the scope of work to be done and materials to be supplied by the
contractor. The quantities in the Bill of Quantities are an estimate of the amount of work but
the work will be measured on complete and the contractor will be paid on the actual
measurement of work approved by the Engineer.

Where price have been entered against Lump sum items, payment for such affected items
shall be made in proportion to the extent of which at the time of billing, works have been
done at the discretion of the Engineer.

‘Providing and Fixing’ / ‘Providing and Laying’ / Providing and Erecting’ shall mean that the
contractor has to provide such materials not being procured and borne by the Employer, but
which are required for the item and if no material need be provided by the Contractor, the
rate shall be on for fixing/ laying/ erecting of the component covered in the item.

The work also includes separating and stacking serviceable material anywhere in the
compound as directed and lowering and carting away all unserviceable material debris from
the site.

Acronyms used in the Bill of Quantities:

S.ft/ SQ. FT./ sqft Square foot

r.ft Running foot

Kg. Kilogramme

LS Lumpsum

Nos./ No Numbers

Q.R.O. Quoted Rate Only

Furnishing works for Canara PARDI NAGAPUR
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Architect Architect/ Bank Engineer

tw./T.W./b.t.c. Teak wood/ Burma teak

mtrs./ mtr./M/ m Meter

sgm/ sg.m square meter
INSTRUCTIONS / Notes:

a) All materials should be confirming to relevant BIS codes.

b) Tenderers to include all taxes including GST on the materials, duties, fees , transportation and
all other expenses while quoting the item rates. The GST on the finished item will be payable
extra by the Bank.

¢) The dimensions shown in the layout plan are indicative and may vary as per site conditions.
Tenderers to ensure that correct dimensions are obtained before supply/ installation of the
modular furniture with approval from the Bank

d) Tenderers to note that they have to supply & install the furniture as detailed in the Bill of
Quantities in stages as and when area is made available, in coordination with other (electrical,
civil and air conditioning) contractors

e) Tenderer shall take up necessary safety measures while working at site for his/ other contractor
manpower and equipments

f) Tenderer shall present detailed Elevation/Design plan along with the tender. Any deviation shall
also be mentioned in the tender document only

g) The design might slightly vary as per requirement at the site {If only}, with approval from Bank.

h) The contractor, at his own expense, shall visit the site and get acquainted with the working
conditions before quoting their item rates.

g) Delivery schedule of the material on site has to be informed at least 3 days prior to delivery to
this office

h) Any design element not possible to manufacture to be mentioned in detail in the bid itself and
alternative for the same to be suggested as a deviation, if any.

i) The colour scheme shall be as per the approval of the Bank

SEAL & SIGNATURE OF THE CONTRACTOR
DATE:
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