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CANARA BANK CANARA BANK CANARA BANK CANARA BANK     
PREMISES & ESTATE SECTION, PREMISES & ESTATE SECTION, PREMISES & ESTATE SECTION, PREMISES & ESTATE SECTION,     

(CIRCLE OFFICE,(CIRCLE OFFICE,(CIRCLE OFFICE,(CIRCLE OFFICE,    
BALMATTA ROAD, MANGALURU)                                            BALMATTA ROAD, MANGALURU)                                            BALMATTA ROAD, MANGALURU)                                            BALMATTA ROAD, MANGALURU)                                                

 
 

COMPETITIVE TENDER DOCUMENT IN TWO BID SYSTEM 
(PART – 1:  TECHNICAL Cum COMMERCIAL BID 

PART – 2: PRICE BID)   
FOR 

 
SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 99 KWp ONSUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 99 KWp ONSUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 99 KWp ONSUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 99 KWp ON----    GRID GRID GRID GRID 
ROOFTOP SOLAR PHOTO VOLTAIC POWER PLANT AT ROOFTOP SOLAR PHOTO VOLTAIC POWER PLANT AT ROOFTOP SOLAR PHOTO VOLTAIC POWER PLANT AT ROOFTOP SOLAR PHOTO VOLTAIC POWER PLANT AT CANARA BANK CRRD BUILDINGCANARA BANK CRRD BUILDINGCANARA BANK CRRD BUILDINGCANARA BANK CRRD BUILDING, , , , 
MANGALURU.MANGALURU.MANGALURU.MANGALURU.    
    

 
TENDER REFERNECE NOTENDER REFERNECE NOTENDER REFERNECE NOTENDER REFERNECE NO        : : : : MGPR/RTSPP/2022MGPR/RTSPP/2022MGPR/RTSPP/2022MGPR/RTSPP/2022----23/023/023/023/02222    
DATE OF RFP DOCDATE OF RFP DOCDATE OF RFP DOCDATE OF RFP DOCUMENTUMENTUMENTUMENT    : 14/04/2022: 14/04/2022: 14/04/2022: 14/04/2022         
 
 



 
    

                                                                        
        

    
PART-I  

TECHNICAL AND COMMERCIAL BID 
(To be submitted in sealed envelope marked “Envelope No. 1- Technical & Commercial Bid”) 

    
NOTICE INVITING TENDER (NIT)NOTICE INVITING TENDER (NIT)NOTICE INVITING TENDER (NIT)NOTICE INVITING TENDER (NIT)    

 
CANARA BANK, PREMISES & ESTATE SECTION,CIRCLE OFFICE, BALMATTA ROAD, MANGALURU 
invites sealed tender in two bid system from the prospective/eligible Bidders having similar 
work experience and credentials for the works mentioned below: 
 
1). Name of the work: Supply, Installation, Testing, Commissioning & MaSupply, Installation, Testing, Commissioning & MaSupply, Installation, Testing, Commissioning & MaSupply, Installation, Testing, Commissioning & Maintenance of 99 KWp intenance of 99 KWp intenance of 99 KWp intenance of 99 KWp 

ONONONON----GRID Rooftop Solar Photo Voltaic Power Plant in Our GRID Rooftop Solar Photo Voltaic Power Plant in Our GRID Rooftop Solar Photo Voltaic Power Plant in Our GRID Rooftop Solar Photo Voltaic Power Plant in Our     CRRD CRRD CRRD CRRD Building at Building at Building at Building at 
Balmatta Road, Hampankatta,  Mangaluru.Balmatta Road, Hampankatta,  Mangaluru.Balmatta Road, Hampankatta,  Mangaluru.Balmatta Road, Hampankatta,  Mangaluru.    

    
2). EMD AMOUNT:Rs.100000/- by way of Demand Draft drawn  in favour of  "Canara Bank, 

Premises and Estate Section, Circle Office - payable at Mangaluru or by way of 
Bank Guarantee obtained from any Scheduled Commercial Bank other than 
Canara Bank valid upto validity period of the tender in the Bank's approved 
format (in a separate sealed cover), super-scribing 'EMD for Tender for supply 
and installation of 99 KWp capacity Roof Top solar power plant in Canara Bank 
Hampankatta (CRRD) building at Balmatta Road, Hampankatta, Mangaluru and 
the same should be submitted along with Technical & PRICE bid. However, 
those who have exemption certificate from NSIC/Similar Government 
authorities as per provision of MSME Act will be exempted from submission of 
EMD subject to the submission of valid document/certificate to that effect.  

 
3). TIME OF COMPLETION: 90 days from Acceptance of work order by the vendor including 
mobilization period. 
 
4). THE TENDER DOCUMENTS CONSISTS OF THE FOLLOWING::  
  PART PART PART PART ––––    1 (First Envelope)1 (First Envelope)1 (First Envelope)1 (First Envelope)    

 Notice inviting tender 
 Check List for Enclosures 
 Important terms and conditions of the contract 
 General rules and instructions for the guidance of the Contractor 
 Tender offer, Letter of Acceptance, Form of agreement, Indemnity Bond format 

and Bank Guarantee format of Earnest Money Deposit & Security Deposit  
 General Conditions of the Contract 
 Safety Code 
 Schedule A - Special information to the Contractors 
 Schedule B – Special instructions to the Contractors 
 Schedule C- Technical specifications  
 Profile of the Bidder 
 Technical particulars to be furnished by the Bidder 
 Scope of Comprehensive AMC 
 Un Priced format of Price Bid. 



The above items form the First EnvelopeFirst EnvelopeFirst EnvelopeFirst Envelope    under caption “Technical Cum Commercial Bid”“Technical Cum Commercial Bid”“Technical Cum Commercial Bid”“Technical Cum Commercial Bid”    
        
Part Part Part Part ––––    2 ( Second Envelope)2 ( Second Envelope)2 ( Second Envelope)2 ( Second Envelope)    

 Price Bid Price Bid Price Bid Price Bid     
                    
5). Concept of tender : The tender concept is "TWO BID SYSTEM".  

First Envelope : Technical cum commercial bid along with the EMD. 
Second Envelope : Price Bid  

Both the bids should be submitted on the same date & time enclosed in a single envelope, 
sealed and super-scribed the name of the work on the envelope. 
 
6). Date of submission:  Sealed envelope to be submitted on or before 05050505.05.2022 upto 3.00.05.2022 upto 3.00.05.2022 upto 3.00.05.2022 upto 3.00    

PM PM PM PM     
 
7). Date of Opening: Technical & Commercial    Bid will be opened on 05050505.05.2022.05.2022.05.2022.05.2022    

    at 3.30 PMat 3.30 PMat 3.30 PMat 3.30 PM    
    

8). PREBID MEETING: PREBID MEETING: PREBID MEETING: PREBID MEETING: A prebid meeting is scheduled on 28282828.04.2022 at 11.30 am.04.2022 at 11.30 am.04.2022 at 11.30 am.04.2022 at 11.30 am at the Canara 
Bank, Circle Office, Balmatta Road, Mangaluru. The Vendors are requested to make a site visit 
at their own expense and assess the site requirement before the pre bid meeting. During the 
said pre-bid meeting clarifications can be sought regarding the tender.  
 
 
                    
                                                                                                                                

                                                                                                                                DEPUTY GENERAL MANAGERDEPUTY GENERAL MANAGERDEPUTY GENERAL MANAGERDEPUTY GENERAL MANAGER    
PREMISES & ESTATE SECTION, PREMISES & ESTATE SECTION, PREMISES & ESTATE SECTION, PREMISES & ESTATE SECTION,     

    
            CIRCLE OFFICE. CIRCLE OFFICE. CIRCLE OFFICE. CIRCLE OFFICE.     

PLACE: MANGALURUPLACE: MANGALURUPLACE: MANGALURUPLACE: MANGALURU    
Date: 14.04.2022Date: 14.04.2022Date: 14.04.2022Date: 14.04.2022    

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    



    
Checklist for Enclosures (Bidder should fill up YES or NO without fail)Checklist for Enclosures (Bidder should fill up YES or NO without fail)Checklist for Enclosures (Bidder should fill up YES or NO without fail)Checklist for Enclosures (Bidder should fill up YES or NO without fail)    

    
SNo Bid EnclosuresBid EnclosuresBid EnclosuresBid Enclosures    YES or YES or YES or YES or NONONONO    
1. Whether the Tender is submitted in sealedealedealedealed    single cover single cover single cover single cover 

containing two separate evelopes Viz Technical cum containing two separate evelopes Viz Technical cum containing two separate evelopes Viz Technical cum containing two separate evelopes Viz Technical cum 
Commercial Bid along with the EMD in Envelope Commercial Bid along with the EMD in Envelope Commercial Bid along with the EMD in Envelope Commercial Bid along with the EMD in Envelope ----1 and and1 and and1 and and1 and and 
PricePricePricePrice    Bid in envelope Bid in envelope Bid in envelope Bid in envelope ––––    2 ?2 ?2 ?2 ? 

 

2.2.2.2.    Whether Technical & Price Bid contains the followingWhether Technical & Price Bid contains the followingWhether Technical & Price Bid contains the followingWhether Technical & Price Bid contains the following  
 
2.1 

Bidder’s undertaking covering letter in the Letter Head shall 
be signed by the authority, stamped and submitted. 

 

2.2 Signed and stamped Letter of Authorization or Power of 
Attorney issued by the competent authority of the 
Tendering Company/firm in favour of concerned 
person/representative of the company/firm  for signing the 
Tender document shall be submitted. 

 
 

2.3 All sections covered in the Tender document in full shall be 
signed by the signing authority, stamped and submitted 

 

2.4 Whether Earnest Money Deposit (EMD) amount as specified 
in the Tender has been  submitted 

 

2.4a In case of claiming exemption from EMD, valid document/ 
certificate for exemption of EMD from NSIC/Similar 
Government authorities shall be submitted  

 

2.5 Whether Following Test Certificates & Reports as per clause 
1.x and 1.xi of ‘Technical Specifications of SPV Plant’ of the 
Tender for the following items intended to be supplied by 
the Vendor are enclosed ? 

 

    iiii.... SPV ModulesSPV ModulesSPV ModulesSPV Modules     
    a)   IEC 61215 / IS 14286 for Crystalline Silicon  

Terrestrial PV Modules 
 

    b)   IEC 61730 Part 1 & 2  
     c)   IEC 61701  
    d)   STC Certificate  
 iiiiiiii.... Balance of System (for  PV Power Plants)Balance of System (for  PV Power Plants)Balance of System (for  PV Power Plants)Balance of System (for  PV Power Plants)  
 a) Power Conditioners/Inverters –IEC 61683 & IEC 60083-

2(1,2,14,30),IEC62116,IEC62109/Equivalent standards 
 

 b) Cables- IS: 1554/IEC 60502 AND IS 694/IEC 60227 or 
Equivalent IS standard 

 

 c) Switches/Circuit Breakers/ Connectors – IS/IEC 60947 
Part I,II,III & EN 50521 

 

 d) Junction Boxes / Enclosures of Inverters- IP 65 & IEC 
62208 

 

2.2.2.2.    Price Bid with signature and stamp in all headings shall be 
submitted 

 

 a) Whether corrections or overwriting if any is attested?   
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEAL    
    



IMPORTANT TERMS AND CONDITIONS OF THE TENDER IMPORTANT TERMS AND CONDITIONS OF THE TENDER IMPORTANT TERMS AND CONDITIONS OF THE TENDER IMPORTANT TERMS AND CONDITIONS OF THE TENDER     
 

PARTICULARS DETAILS 
Date of Pre bid meeting  28/04/2022 at 11.30 AM  
Last date and time for 
submission of the tender  

05/05/2022 upto 3.00 PM 

Date and time of Opening of 
the Tender ( Technical cum 
Commercial Bid) 

05/05/2022 at 3.30 PM 

Contact No 0824-2423469 
Time of Completion 90 days commencing from the 14th day from the date of 

purchase order issued by the Bank. 

Defect Liability period  1 year from the date of installation and 
commissioning of the solar power system 

Date of commencement of 
work 

30th  day from the date of issue of work order by the 
Bank 

Liquidated damages for 
delay 

The sum at the rate of 0.5 % of the Contract Value per 
week of delay subject to a maximum limit of 5 % of the 
Contract Value 

Payment terms  As per the clause 30 of “General conditions of the 
Contract” 

Earnest Money Deposit, 
Security Deposit & Retention 
money 

As per the clause 12 of “General conditions of the 
Contract” 

Price variation No IEEMA or any other Price variation clause shall be 
applicable in this contract. 

Arbitration As per the clause 40 of “General conditions of the 
Contract” 

 
Note: Request for alteration in the PRICE terms of the tender will not be entertained. Tenders 
which do not comply the commercial terms of the tender are liable to be summarily rejected.  
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEAL    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    



    
PRE-QUALIFICATION CRITERIA  

 

(Documentary proof for each item is to be furnished with Tender document) 

 

1. The firm shall be in the business of Supply, installation, testing, commissioning and maintenance 

of Rooftop Solar Photo Voltaic Power Plants   for the last 7 years. (A copy of certificate of 

incorporation/registration shall be furnished along with the bid in support of above) 

 

2. The firm should have successfully completed the Design, Supply, installation, testing, 

commissioning of at Least 5 (Five) number of  On- Grid Rooftop Solar Photo Voltaic Power 

Projects of capacity not less than 75 KWp each plant for the Government / Semi-Government / 

Government of India Undertaking / Corporate Bodies/Industries/Business Houses in South India 

(Karnataka/ Kerala/Tamilnadu/Andhra Pradesh/Telangana/Maharashtra/Goa)    during last five 

years with effective from  01 – 04 – 2017 to 31 – 03 – 2022. 

A copy of the Work order / Contract / Agreement and Commissioning certificate  of the each 

plant is to be attached along with Tender. 

 The Completion Certificates from the Client giving the below mentioned details for each Solar 

PV Power Plant is aslo to be submitted along with the Tender 

a) Capacity of the installed Grid Connected Roof Top Solar PV Power Plant 

b) Location and Address of the PV Power Plant 

c) Whether Grid Connected or Not. 

d) Date of Commissioning of the Plant. 

e) Value of completed work. 

f) Name and Contact Details of the Owner of the PV Power Plant. 

3. The Tenderer shall be financially sound and should have achieved an average annual financial 

turnover of    Rs. 60 Lakh in last three consecutive financial years ending on 31.03.2021. (Copies 

of audited profit and loss accounts statement accompanied by relevant schedules for turnover 

figures is to attached along with the Tender). 

4. The firm shall have valid GST Registration Certificate. 

5. The firm shall have valid PAN. 

6. Firm shall have a local Office in local Office in the state of Karnataka of reasonable size with 

necessary equipment and supporting staff. Details of the local office set up with necessary 

documents is to be submitted along with the Tender. 

 

 

  Signature of the Tenderer with seal 

    



    
    
    

GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF CONTRACTORGENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF CONTRACTORGENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF CONTRACTORGENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF CONTRACTOR    
 

1. Sealed Tenders are invited from the prospective/eligible Bidders havingSealed Tenders are invited from the prospective/eligible Bidders havingSealed Tenders are invited from the prospective/eligible Bidders havingSealed Tenders are invited from the prospective/eligible Bidders having    similar work similar work similar work similar work 
experience and credentialsexperience and credentialsexperience and credentialsexperience and credentials, by Canara Bank, Circle Office, Mangaluru hereinafter known as the 
Employer and also as Bank, for the Supply, Installation, Testing, Commissioning and 
Maintenance of 99 KWp Capacity ON-Grid Rooftop Solar Power System in our Regional Office - 2 
Building, at Balmatta Road, Hampankatta, Mangaluru....    
 
Scope of workScope of workScope of workScope of work covers Design, Supply, Installation, Testing, Commissioning & Maintenance of 99 
KWp capacity ON-Grid Rooftop Solar Power Systems including providing lightning arrestor 
system in SPV array area, providing necessary HMI software, RFID card reader etc as per 
technical specifications of tender. The Contractor has to take all permits, No Objection 
Certificates (NOC), approvals and other liaison works with all concerned statutory and Non-
statutory agencies like MESCOM, SEBs, structural engineer etc. Any deviation will not be 
accepted under any circumstance. Insuring the goods in transit as well as the commissioned 
system during 5 years comprehensive maintenance period is the responsibility of the bidders. 
The comprehensive maintenance shall include preventive maintenance service visits monthly till 
the completion period of comprehensive maintenance. The maintenance shall include 
replacement of all parts or components found defective due to manufacturing defect or because 
of wear and tear. If the SPV Power Plants are not functional, the same should be repaired or 
restored or replaced within 2 days. 

    
2. Tender documents consisting of specifications, schedule of quantities of the various items of 
work to be done and the set of terms and conditions of contract to be complied with by the 
contractor whose tender may be accepted and other necessary documents can be downloaded 
from the Banks website https://www.canarabank.com/tenders/. 
 
3. The tender concept is " TWO ENVELOPE CONCEPT "  and  it  has  to  be submitted as such. It 
should be always be placed in sealed cover, with the name of the project written on the envelope 
mentioning "Technical and Commercial Bid" and "Price Bid" as the case may be and submitted in 
two different sealed envelopes simultaneously on the prescribed date and time mentioned in the 
Notice Inviting Tender (NIT)  to THETHETHETHE DEPUTYDEPUTYDEPUTYDEPUTY    GENERAL MANAGER, CANARA BANK, GENERAL MANAGER, CANARA BANK, GENERAL MANAGER, CANARA BANK, GENERAL MANAGER, CANARA BANK, PREMISES & PREMISES & PREMISES & PREMISES & 
ESTATE SECTION , CANARA BANK CIRCLE OFFIESTATE SECTION , CANARA BANK CIRCLE OFFIESTATE SECTION , CANARA BANK CIRCLE OFFIESTATE SECTION , CANARA BANK CIRCLE OFFICE, MANGALURUCE, MANGALURUCE, MANGALURUCE, MANGALURU.... 
 
  
The date for opening the price bid will be intimated subsequently only to such firms whose technical 
bids are found suitable.  The TENDERER is requested to participate during the opening of the tender. 

 
3.1. The two envelope are classified as, 
         (1). The Technical & Commercial Bid and 
         (2). The Price Bid. 

3.2 The first envelope super-scribed as "Technical & Price Bid of ______________" should be 
submitted in a sealed envelope containing all the following details: 
 
i).  All  the schedules of the tender document, tender drawings if any & technical &  commercial 
details of the proposed system equipment with its components & all other  attachments other 
than the Bill of Quantity (Price Bid). 
 



ii).   The Technical and Commericial Bid of the tender shall be accompanied  by  earnest money 
of Rs. 100000/- (Rupees One Lakh only) by way of  Demand  Draft  issued  in favour of "Canara  
Bank" payable at Mangaluru or by way of Bank Guarantee obtained from any Scheduled 
Commercial Bank other than Canara Bank valid upto validity period of the tender in the Bank's 
approved format. However, those who have exemption certificate from NSIC/Similar 
Government authorities as per provision of MSME Act will be exempted from submission of EMD 
subject to the submission of valid document/certificate to that effect. 
 
No interest shall be allowed on the Earnest Money. Tenders without Earnest Money shall be No interest shall be allowed on the Earnest Money. Tenders without Earnest Money shall be No interest shall be allowed on the Earnest Money. Tenders without Earnest Money shall be No interest shall be allowed on the Earnest Money. Tenders without Earnest Money shall be 
rejected. rejected. rejected. rejected.     
    
iii) The second envelope super scribed as "Price Bid" should be sealed and submitted on the 
same given date and time simultaneously along with technical & commercial bid.  Non submission of 
the same along with technical and commercial bid shall automatically render the entire tender being 
rejected. This envelope should contain duly filled in Bill of quantities (enclosed in the tender 
document) with values written in words and figures, and as detailed elsewhere in the tender 
documents. 
 
4. PRE BID QUERIES AND CLARIFICATION TO THE TENDER: 
 
4.1 The Vendor should carefully examine and understand the specifications, terms and 
conditions of the Tender and may seek clarifications, if required. The Vendor in all such cases 
seek clarification in writing in a word document (.doc) in the same serial order of that of the 
Tender by mentioning the relevant page number and clause number of the Tender. The soft 
copy of the pre-bid queries should be send by email to pecomlr@canarabank.com and the pre-
bid query should be in the following format. 
 

Sl 
No 

Page No Tender 
Clause 
No 

Tender Clause           Query 

     
     

 
All communications regarding points requiring clarifications and any doubts shall be sent by E-
mail id to ________pecomlr@canarabank.com on or before on or before on or before on or before 5:00 PM on 25.04.20225:00 PM on 25.04.20225:00 PM on 25.04.20225:00 PM on 25.04.2022. No oral or 
individual consultation shall be entertained. No queries will be entertained from the Vendors 
after the pre-bid meeting.  
    
4.2 Pre-Bid meeting: 
A pre-bid meeting of the intending Vendor will be held as scheduled below to clarify any point 
/doubt raised by them in respect of this Tender document: 
 

Date Time Venue 
28.04.2022  11.30 AM Canara Bank 

Cirlce Office, Balmatta Road, Mangaluru. 
 
No separate communication will be sent for this meeting. If the meeting date is declared as a 
holiday under NI Act by the Government subsequent to issuance of RFP, the next working day 
will be deemed to be the pre-bid meeting day. Authorized representatives of interested Vendors 
shall be present during the scheduled time.  
 
The Bank will consolidate all the queries and discussions during the pre-bid meeting and the 
consolidated replies for the queries shall be made available in the Bank’s website and no 
individual correspondence shall be made. The replies/clarification of the Bank in response to the 
queries raised by the bidder/s, and any other clarification / amendments / corrigendum 



furnished hereof will become part and parcel of the Tender document and it will be binding on 
the Vendors.     
 
Non-reply to the queries raised by any of the Vendor shall not be accepted as a valid reason for 
non-submission of the Tender. In addition, non-reply to any query may not be deemed the 
version of the Vendor as reflected in the query has been accepted by the Bank. 
 
6.3 Amendment to Tender Document: 
At any time prior to deadline for submission of Tender, the Bank, for any reason, whether, at its 
own initiative or in response to a clarification requested by prospective bidder may modify the 
Tender document by amendment. 
 
Notification of amendments will be made available on the Bank’s website 
(www.canarabank.com) and will be binding on all Vendors and no separate communication will 
be issued in this regard.  
 
In order to allow prospective Vendors reasonable time in which to take the amendment into 
account in preparing their tender, the Bank, at its discretion, may extend the deadline for a 
reasonable period as decided by the Bank for the submission of tender. 
 
5. OFFER VALIDITY PERIOD: 
  
The Offer submitted and the Price quoted therein shall be valid for 90 days from the date of 
opening of tender document i.e. Technical bid and for such further period as may be requested 
for by the bank, and agreed to in writing by the bidder.   
 
6. . . . The time allowed for carrying out of the work will be not exceeding the period specified in the 
NIT. 

 
7. The contractors should quote in figures as well as in words the rate, and amount tendered by 
them. The amount for each item should be worked out and the requisite totals given. The rates 
quoted shall  be all  inclusive  rates  for  the  item  of  work  described,  including materials,  
labour, tools & plant, carriage & transport, supervision, overheads & profits, mobilising and 
other charges whatsoever including any  anticipated  or  un-anticipated difficulties  etc. 
complete for proper execution of the work as per drawings and specifications and no claim 
whatsoever for any extra payment shall be maintainable. 
8. The rates quoted by the Contractors shall inclusive of obtaining No Objection Certificates 
(NOC) and other liaison works with all concerned statutory and Non-statutory agencies like 
MESCOM, SEBs, KREDL etc 
 
9.  When  a  contractor  signs a tender  in  an  Indian  language,  the percentage above or 
below and the tendered amount and the total amount tendered  should also be written in the 
same language. In the case of illiterate contractors the rates or the amounts tendered should be 
attested by a witness. 
 
10.  Issue of tender form / documents is as per the NIT. 
 
11. The acceptance of a tender will rest with the Employer which  does not  bind itself to accept 
the lowest tender, and reserves  to  itself the  authority  to reject any or all of the tenders  
received  without assigning  any  reason.  All tenders in which any of the prescribed conditions 
are not fulfilled or are incomplete in any respect are liable to be rejected.  
 



12. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND 
THE CONTRACTOR SHALL HAVE NO CLAIM FOR REVISION OF RATES/OTHER CONDITIONS IF THE CONTRACTOR SHALL HAVE NO CLAIM FOR REVISION OF RATES/OTHER CONDITIONS IF THE CONTRACTOR SHALL HAVE NO CLAIM FOR REVISION OF RATES/OTHER CONDITIONS IF THE CONTRACTOR SHALL HAVE NO CLAIM FOR REVISION OF RATES/OTHER CONDITIONS IF 
HIS THIS THIS THIS TENDER IS ACCEPTED IN PART.ENDER IS ACCEPTED IN PART.ENDER IS ACCEPTED IN PART.ENDER IS ACCEPTED IN PART.    
 
13.  Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable for rejection. 
 
14. All rates shall be quoted on the proper form of the tender alone. Quoted rates and units 
different from prescribed in the tender schedule will be liable for rejection. 
 
14.1 Special care should be taken to write the rates in figures as well as in words and the 
amounts in figures only, in such a way that interpolation is not possible. The total amount 
should be written both in figures and in words. In case of figures, the words `Rs.' should  be 
written before the figure of rupees and words  `P'  after  the  decimal figures, e.g. Rs.2.15 "P" 
and in  case  of  words,  the  word  `Rupees' should precede and the word `Paise'  should  be  
written  at  the  end, unless the rate is in whole rupees and followed by the words `only'  it 
should be invariably be up to two decimal  places.  While quoting the rate is in schedule of 
quantities, the word `only' should be written closely following the amount and it should not be 
written in the next line. However, if a discrepancy is found; 
 
i). the rates which correspond with the amount worked out by the Contractor shall unless 
otherwise proved be taken as correct. (OR)  
 
ii). if the amount of an item is not worked out by the Contractor or  it does  not  correspond 
with the rates written either in figures or in words then the rate quoted by the Contractor in 
words shall be taken  as correct. (OR) 
 
iii). where the rates quoted by the Contractor in figures and in words tally but the amount is not 
worked out correctly, the rates quoted by the Contractor will unless otherwise prove be taken 
as correct and not the amount. 
 
14.2 In the case of any errors or omissions in the quoted rates, and if the tender is issued in 
duplicate, the rates quoted in the tender marked "Original" shall be taken as correct rates. 
 
14.3 All corrections such as cuttings, interpolations, omissions  and over-writings  shall be 
number as `c',`i',`o' and `ow'  and  initialed and total of such c, i, o and ow on each page 
certified at the end  of the  page  with  grand  total  at the  end  of  the  bill/schedule  of 
quantities. 
 
15. An item rate tender containing percentage below / above will be summarily rejected.  
However, where a Contractor voluntarily offers a rebate for payment within a stipulated period, 
this may be considered. 
 
16. Goods & Service Tax(GST) is payable extra by Bank.  Sales tax, service tax, work contract 
tax, or any other tax , any  royalties, import duty, other duties if any,  levies, cess, entry tax, 
Octroi, profession tax,  Sales  Tax, purchase  tax, turnover tax, or any other tax on material or 
finished work in respect of this contract shall be payable by the Contractor and the Employer 
will not entertain any claim whatsoever in respect of the same, and nothing extra shall be 
paid/reimbursed for the same subsequently with exception specified in thewith exception specified in thewith exception specified in thewith exception specified in the clause 8 of the clause 8 of the clause 8 of the clause 8 of the 
General Conditions of the contracGeneral Conditions of the contracGeneral Conditions of the contracGeneral Conditions of the contract of this tendert of this tendert of this tendert of this tender. 



 
17. The contractor shall give a list of his relatives, if any, working with the Employer along with 
their designations and addresses. 
 
18. No employee of the employer is allowed to work as a contractor for a period of 2 years of 
his/her retirement from the employer services, without the previous permission of the 
employer. This  contract  is liable to be cancelled if either the contractor or any of his  
employees is found at any time to be such a  person  who  had  not  obtained  the permission of 
the employer as aforesaid before submission of the tender or engagement in the contractor's 
service. 
 
19. The tender for the works shall remain open for acceptance for a period of 90 days from the 
date of opening of tenders. If  any Contractor  withdraws  his tender before the said period  or  
makes  any modifications in the terms and conditions of the tender which are  not acceptable to 
the Employer, then the Employer shall, without prejudice to any other right  or remedy, be at 
liberty to forfeit  full value of the earnest money as aforesaid. 
 
20. The tender for the work shall not be witnessed by a contractor or contractors who himself / 
themselves has / have tendered or who may and had/have tendered for the same work. Failure 
to observe this condition would render tenders of the contractors tendering as well as 
witnessing the tender liable to summary rejection. 
 
21. It will be obligatory on the part of the Contractor to tender and sign the tendered 
documents for all the component parts and that, after the work is awarded, he / they will have 
to enter into an agreement for each component with the competent authority of the Employer. 
 
22. Further the Contractor shall agree that until a formal agreement is executed and signed, 
this tender shall constitute a binding contract between the Contractor and the Employer. The 
stamp paper of requisite value as per State Governments should be borne by the Contractor. 
 
23. The  Contractor, apart  from being  a  competent  contractor  must associate himself with 
agencies of appropriate class who are  eligible to  tender  for other related works connected 
directly  or  indirectly with the contract and employed by the employer. 
 
23.1. The Employer does not bind itself to accept the lowest or any tender and reserves to itself 
the right of accepting the whole or any part of the tender and the Contractor shall be bound to 
perform the same at the rate quoted. 
 
23.2  Contractors are advised to  inspect and  examine the site  and  its surroundings and 
satisfy themselves before submitting their tenders as to  the nature of the site and dimensions, 
the means of access to  the site, and obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect their tender. 
 
23.3 A Contractor shall be deemed to have full knowledge of the site whether he inspects it or 
not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 
Submission of a tender by  a  Contractor implies that he  has read this notice  and  all  other 
contract  documents  and  has  made himself aware  of  the  scope  and specifications  of the 
work to be done and local conditions and  other factors bearing on the execution of the work. 
 



24. On acceptance of the tender, the name of the accredited representative(s) of the contractor 
who would be responsible for taking instructions from the Employer shall be communicated to 
the Employer. 
 
25. Method of Evaluation of tender:25. Method of Evaluation of tender:25. Method of Evaluation of tender:25. Method of Evaluation of tender: All the competitive tenders will be received on the specified 
date and time. On the same day or on specified date & time in event of any compelling 
circumstances, the tender will opened in the presence of the available Contractor.  
 
Both the envelope superscribed as " Technical & Commercial  Bid" and  "Price  Bid " will be 
simultaneously accepted, but  the  envelope superscripted as "Technical & Commercial Bid " 
alone will be opened, while the Price Bid shall  be maintained in the safe custody of the 
Employer. 
 
Incomplete offers and offers not accompanied by the mandatory documents and EMD shall be 
rejected.   
 
25.1 Both the envelope superscribed as " Technical & Commercial  Bid" and  "Price  Bid " will be 
simultaneously accepted, but  the  envelope superscripted as "Technical & Commercial Bid " 
alone will be opened, while the Price Bid shall  be maintained in the safe custody of the 
Employer. 
 
After the technical evaluation, such of those tenderer found technically acceptable will be short 
listed and their envelope containing " Price Bid " shall be  opened  on a given date and time in 
presence of the  short  listed tenderers  with  prior notice to them. The tenderers are  expected  
to attend  the tender opening and their inability in  participating  will not  in  any way prevent 
the employer undertaking the opening  of  the bids. 
During the course of technical evaluation if found necessary  the Employer  may seek 
supplementary price bids to bring  the evaluation at par and any such price bids shall be 
prepared as  stated in  the  tender  and  submitted  in  sealed  envelopes   superscribing 
"Supplementary Price Bid for the project of .....". Such supplementary price bid shall be opened 
simultaneously with the original price bid on the prescribed date and taken into consideration in 
its evaluation. 
 
25.2  Voluntary  submission  of the supplementary  Price  bid  by  the contractor  /  Contractor 
shall not be accepted and  supplementary  bids shall  be  limited  to  the  details sought  for  by  
the  Employer  only. Any other un-related Price variations furnished in supplementary Price bids 
shall not be recognised and might be liable for rejections if undue informations are furnished. 
 
25.3 In case of other un-successful Contractors, the EMD and sealed Price  bid shall  be returned  

treating  it  individually after finalizing the L1 vendor.   
 
The Employer  reserves  the right to accept or reject any of  the  offer's without  assigning  any 
reason and no dispute or negotiation  will  be entertained  in this regard. The Employer's 
decision will be final in the matter. 
 
25.4 Techno Econom25.4 Techno Econom25.4 Techno Econom25.4 Techno Economic evaluations: ic evaluations: ic evaluations: ic evaluations:     
Being a techno Being a techno Being a techno Being a techno ----    economical project, besides the capital cost, the present value of economical project, besides the capital cost, the present value of economical project, besides the capital cost, the present value of economical project, besides the capital cost, the present value of 
Comprehensive AMC charges for 4 years after completion of defect liability period will also be Comprehensive AMC charges for 4 years after completion of defect liability period will also be Comprehensive AMC charges for 4 years after completion of defect liability period will also be Comprehensive AMC charges for 4 years after completion of defect liability period will also be 
evaluated. evaluated. evaluated. evaluated. The present value of the AMC component per year wThe present value of the AMC component per year wThe present value of the AMC component per year wThe present value of the AMC component per year will be calculated as per the ill be calculated as per the ill be calculated as per the ill be calculated as per the 
following formula:following formula:following formula:following formula:    



    
Present Value = c/(1+r)Present Value = c/(1+r)Present Value = c/(1+r)Present Value = c/(1+r)nnnn    

Where 'c' is the annual AMC of each yearWhere 'c' is the annual AMC of each yearWhere 'c' is the annual AMC of each yearWhere 'c' is the annual AMC of each year    
                                            'r' is REPO LINKED Lending Ra'r' is REPO LINKED Lending Ra'r' is REPO LINKED Lending Ra'r' is REPO LINKED Lending Rate(RLLR) which is at present 6.90te(RLLR) which is at present 6.90te(RLLR) which is at present 6.90te(RLLR) which is at present 6.90%%%%    
                                        'n' is number of years, ie., n is 1 for 1st year and 2 f'n' is number of years, ie., n is 1 for 1st year and 2 f'n' is number of years, ie., n is 1 for 1st year and 2 f'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year…or 2nd year…or 2nd year…or 2nd year…    
    
The above mentioned calculation is for Price comparison purpose only.The above mentioned calculation is for Price comparison purpose only.The above mentioned calculation is for Price comparison purpose only.The above mentioned calculation is for Price comparison purpose only.    
    
Therefore, the Contractors / contractors shall furnish the AMC charges in the Price bid for 4 Therefore, the Contractors / contractors shall furnish the AMC charges in the Price bid for 4 Therefore, the Contractors / contractors shall furnish the AMC charges in the Price bid for 4 Therefore, the Contractors / contractors shall furnish the AMC charges in the Price bid for 4 
years and terms of AMC shall be furnished in the technical & PRICE  bid clearyears and terms of AMC shall be furnished in the technical & PRICE  bid clearyears and terms of AMC shall be furnished in the technical & PRICE  bid clearyears and terms of AMC shall be furnished in the technical & PRICE  bid clearly furnishing the ly furnishing the ly furnishing the ly furnishing the 
details regarding the scope of AMC, details of spares,  consumables & equipments covered and details regarding the scope of AMC, details of spares,  consumables & equipments covered and details regarding the scope of AMC, details of spares,  consumables & equipments covered and details regarding the scope of AMC, details of spares,  consumables & equipments covered and 
also details of exclusions. also details of exclusions. also details of exclusions. also details of exclusions.     
25.5 In case of quoting for very low abnormal AMC rates, Bank reserves the right to seek for 25.5 In case of quoting for very low abnormal AMC rates, Bank reserves the right to seek for 25.5 In case of quoting for very low abnormal AMC rates, Bank reserves the right to seek for 25.5 In case of quoting for very low abnormal AMC rates, Bank reserves the right to seek for 
the Performance Guarantthe Performance Guarantthe Performance Guarantthe Performance Guarantee to the extent of 10% of the project cost throughout the 5 year ee to the extent of 10% of the project cost throughout the 5 year ee to the extent of 10% of the project cost throughout the 5 year ee to the extent of 10% of the project cost throughout the 5 year 
period (1year Defect Liability period and 4 years under CMC)period (1year Defect Liability period and 4 years under CMC)period (1year Defect Liability period and 4 years under CMC)period (1year Defect Liability period and 4 years under CMC)    
 
26. The minimum annual generation guarantee of solar power should be as per the clause 22 of 
“Technical Specification of SPV Plant” of the contract. 
 
27. The successful Contractor/contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 14 days from the stipulated date of start of the work sign on a stamp 
paper the contract consisting of :- 
 
(a) Standard form of Agreement & Indemnity Bond on stamp paper. 
 
(b) Notice inviting tender, all the documents including tender, forming the tender as issued at 
the time of invitation of tender and acceptance thereof together with any correspondence 
leading thereto. General Conditions, Schedules  leading to Technical Specification, Special 
Conditions, Technical Brochures in schedules submitted by the Contractor  etc., 
 
(c) Price Bid / Schedule Bill of Quantities. 
 

                                                                                                                    
    
 
                                                                                          For & on behalf of the EmployerFor & on behalf of the EmployerFor & on behalf of the EmployerFor & on behalf of the Employer 
 
 
 
 

    
    
    
    
    
    
    
    
    
    
    
    
    



    
    

T E N D E R  T E N D E R  T E N D E R  T E N D E R  ----    O F F E RO F F E RO F F E RO F F E R    
 

I/We  have  read and examined the Notice Inviting  Tender, prequalification criterion, proforma 
to be filled in by the successful Contractor, Schedules, Specifications  Applicable,  Drawings and 
Designs, General  Rules  and Instructions,  General  Conditions of  Contract,  Special  
conditions, Technical Specifications, Schedule  (Bill) of quantities in Price Bid,  and all other  
documents referred  to in the conditions of contract and all other  contents  in the tender 
document for the work. 
 
I/We  hereby  tender for the execution of the work specified  for  the Employer  within  the  
time specified at the rates  specified  in  the attached  Price Bid viz., schedule of quantities and 
in accordance in all respects with the specifications,   designs, drawings and instructions in  
writing  referred to in the General Rules  and Instructions, General Conditions of Contract and in 
all  respects  in accordance with, such conditions so far as applicable. 
 
I/We agree to keep the tender open for 90    (Ninety days)(Ninety days)(Ninety days)(Ninety days) from the due date of opening of tender 
thereof and not to make any modifications in its terms and conditions. A sum of Rs...............is 
hereby forwarded as earnest money in form of Demand Draft of ...................          (Name of 
the issuing Schedule Commercial Bank) bearing no. ..........     and date . ........ 
 
In the event of my / our failure to commence the work on the specified date  after award I/We 
agree that the Bank shall without prejudice  to any  other right or remedy, be at liberty to 
forfeit the said  earnest money absolutely otherwise the said earnest money shall be retained by 
it  towards security deposit to execute all the works referred  to  in the  tender  documents  
upon the terms  and  conditions  contained  or referred to therein. 
 
I/We hereby declare that I/We treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any persons other than a person to whom I/We am /are 
authorised to communicate the same or use the information in any manner prejudiced to the 
safety of the State / the Employer. 
 
I/We fully understand that you are not bound to accept the lowest or any tender you may 
receive. Shri. ________________________,  Partner / Proprietor  / Authorised representative 
of the Company, is the  person authorised to negotiate PRICE, technical terms & conditions 
&sign on behalf of the firm any Agreement, Bills  & receipts for this work. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender 
with your written acceptance thereof shall constitute a binding contract between us. 
 
Dated the: .......day of ……………………. 2022 
 
 
 

Signature of Contractor 
  
 
 
 



Name & address:                                  
 
 
 
Witness, 
 
Name:                                                            
Full Postal Address including 
Pin Code No. & Telephone no 
 

1). 
 
 
 
 
 
2). 
 
 
 

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    



    
    
    
    

GENERAL CONDITIONS OF CONTRACTGENERAL CONDITIONS OF CONTRACTGENERAL CONDITIONS OF CONTRACTGENERAL CONDITIONS OF CONTRACT    
 
Except  where provided for in the description of the individual  items in the schedule of 
quantities and in the specifications and conditions laid  down hereinafter and in the Drawings, 
the work shall be  carried out  as  per standard specifications and under the  direction  of  the 
Employer. 
 
1. DEFINITIONS / INTERPRETATIONS1. DEFINITIONS / INTERPRETATIONS1. DEFINITIONS / INTERPRETATIONS1. DEFINITIONS / INTERPRETATIONS:: 
 
i).  The  `Contract'  means  the  documents  forming  the  tender  and acceptance  thereof  and  
the  agreement  duly  executed  between  the Employer  and  the Contractor, together with the 
documents  referred  to therein  including those conditions, the specifications,  schedule  of 
quantities,  tender  agreement,  designs,  drawings  and  instructions issued  from  time  to  
time  by  the  Engineer-in-Charge.  All these documents taken together, shall be deemed to 
form one contract and shall be complementary to one another. 
 
ii).  In  the contract, the following expressions  shall,  unless  the context  otherwise  requires, 
have the meanings,  hereby  respectively assigned to them :- 
 
a) The ' Firm',  `Contractor' or `Supplier' or `Contractor' or 'Contractor' shall  mean  the  
individual Kartha, or Manager of HUF, firm or Company, whether incorporated  or not, 
undertaking the works and shall  include the  legal  heirs/representatives of such  individual  or  
the  partners composing firm and theirs legal heirs and successors,  or  company's authorised 
and constituted attorneys/agents  and permitted assignees of such firm or company. 
 
b) The `Employer' or `Bank' or 'Purchaser' means any officer of the Canara Bank, who is 
specifically authorised to enter into contracts in respect of the above works. 
 

b) The ‘Consultant’ means the specialized Consultant/agency appointed by the Bank. The 
`Engineer-in-Charge'means the Senior Manager, or Officer,  /  Engineer  and/or Site 
Engineer who shall supervise and  be  in-charge  of  the  work  or  any    other authorised 
representative or person specifically deputed by the Employer     wherever they are 
employed from time to time by the Employer. 

 
d) “Contract Value” shall mean the final accepted rates in the Price Bid excluding AMC charges. 
 
e) `Date of Contract' means the `Calendar date on which the Employer and Contractor have 
signed the Agreement on the Stamp Paper. 
 
f) "Accepting Authority" shall mean the Assistant General Manager, Canara Bank, GA Wing, 
Head office.  
 
'Approval' wherever used in the specifications or schedule of Quantities shall mean, 
respectively, approved by or approval of the `Accepting Authority' in writing. 
 



g) `Appellant Authority' shall mean The General Manager, GA Wing of the Bank (the Employer). 
Who shall also be the authority to consider any extension of time or compensation as defined in 
clause hereunder. 
 
h) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed 
characters delivered to or  sent  by registered post to the last known address private or  
business address  or registered office address, and shall be deemed  to have  been received 
when in ordinary course of post  it  would  have been delivered, and/or delivered personally, or 
otherwise proved to have been received. 
 
i) `virtual completion' shall mean that the work/installation  is complete  in all respects in the 
opinion of the  Employer  and for  which  the  completion/clearance   certificate  has  been 
issued  by  the  Engineer -in-charge   and  the installation is fit for usage. 
 
i) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  Contractor 
/ sketches  duly  signed  by  the authorised  Engineer-in-charge on behalf  of the Employer 
before commencement or during the progress of the  work. 
 
k) `Work Order/Letter of Acceptance' shall mean an intimation by  a  letter issued by the 
Accepting Authority of the Employer to Contractors  that  his  tender  has been accepted in  
accordance  with  the  provisions in the said letter. 
 
l) "Warranty period" or “Defect Liability period (DLP)” shall mean a period of 1 year from the 
certified date of virtual completion issued by the Engineer-in-charge and accepted by the 
Employer. 
 
m) "Site" shall mean the Bank’s Hampankatta CRRD building at Balmatta Road, Hampankatta 
Mangaluru where the solar power plant is to installed and commissioned as per tender schedule 
of quantities allotted by the employer for the firm's use.   
 
2. SCOPE OF WORKS TO BE CARRIED OUT2. SCOPE OF WORKS TO BE CARRIED OUT2. SCOPE OF WORKS TO BE CARRIED OUT2. SCOPE OF WORKS TO BE CARRIED OUT:: 
 
2.1 The work consists of the contractor's own design based on site feasibility study and 
technical specifications furnished. The contractor / supplier shall be responsible for its 
functioning according to the design criteria and its parameters. Notwithstanding   the   details   
furnished,   any discrepancies shall be brought out in the technical bid highlighting the 
shortcomings and suggest modifications. 
 
2.2  The  work to be carried out under the contract shall,  except  as otherwise provided in 
these conditions, include all Liaoning work with all statutory, non  statutory  authoritiies  labour, 
materials, tools,  plants,  equipment, scaffoldings to be erected( if required)   and transport 
which  may  be  required  in preparation  of  and  for and in the full  and  entire  execution  and 
completion of the works. 
 
2.3 The descriptions given in the Price Bid/ Schedule of Quantities shall, unless otherwise 
stated, be held to include wastage on material, carriage and cartage, carrying and return of 
empties, hoisting,  setting,  fitting and  fixing  in position and all other labour necessary  and  
for  the full  and entire execution and completion as aforesaid in accordance with good 
engineering practice and recognized principles. 
 



2.4  The  several documents forming the Contract are to  be  taken  as mutually  explanatory of 
one another, detailed drawing being  followed in  preference  to  small  scale drawing  and  
figured  dimensions  in preference  to scale and special conditions in preference  to  General 
Conditions. 
 
2.5 In the case of discrepancy between the schedule of quantities, the specifications and/or the 
Drawings, the following order of preference be observed:- 
        a) Description in Schedule of Quantities/ Price Bid. 
        b) Particular Specifications and Special condition, if any 
        c) Drawings prepared for the design. 
        d) BIS Specifications. 
 
2.6 If there are varying or conflicting provisions made in any one or more document(s) forming 
part of the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on contractor. 
 
2.7  Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any omission 
there from shall not vitiate the Contract or release the contractor from the execution of the 
whole or any part  of the  works comprised therein according to drawings and  specifications or 
from any of his obligations under the Contract. 
 
2.8  The contractor shall forthwith comply with and duly  execute  any work comprised in such 
Employer's instruction, provided always that verbal instructions, directions and explanations 
given  to the contractor's or his representative upon the works by the  Employer shall if 
involving a variation be confirmed in  writing to the contractor/s within 7 days. 
 
2.8.1 No work for which rates are not specifically mentioned in the Priced schedule of quantities, 
shall be taken up without written permission of the Employer. Rates of items not mentioned in 
the Priced schedule of quantities shall be fixed by the Employer as provided in clause 
"Variation". 
 
2.8.2 Regarding all factory made products, they shall be manufactured as per their respective 
IS code updated and all test undertaken at factory. 
 
3. The work shall be carried out at Bank’s Regional Office - 2 building at Balmatta Road, 
Hampankatta, Mangaluru. The Intending Contractor  shall visit the site and make himself 
thoroughly  acquainted  with  the  local site conditions,  nature  and  requirements  of  works,  
facilities  of transport condition, effective labour and materials, access and storage for materials 
and removal of rubbish. The Contractor shall provide in his tender cost of carriage, freight and  
other  charges  as  also  for  any special difficulties and including  police  restriction  for  
transport etc. for proper execution of work as indicated. The successful Contractor will not be 
entitled to any claim of  compensation for difficulties faced or losses incurred on account of any 
site condition which existed before the commencement of the work or which in the  opinion of 
the Employer might be deemed to have reasonably been inferred to be so existing before 
commencement of work. Work shall be carried out through qualified engineer/supervisor with 
appropriate license as per statutory rules. 
    
4. TENDERS4. TENDERS4. TENDERS4. TENDERS :: 
4.1 The entire set of tender paper issued to the Contractor should be submitted fully Priced and 
also signed on the last page of respective chapter (this shall be acceptance of all the pages of 



the tender and its stipulations) together with initials on every page. Notwithstanding this, 
Initials / signature in every page will indicate the acceptance of the tender papers by the 
Contractor.  (Also refer point no.15 of General Rules & Instruction for guidance of Contractors) 
 
4.2 No modifications, writing or corrections can be made in the tender papers by the Contractor, 
but he may at his option offer his comments or modifications in a separate sheet of paper 
attached to original tender papers. 
 
4.3 The Contractors should note that the tender is strictly on item rate basis and their attention 
is drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting.   
 
4.4 If called upon by the Employer, detailed analysis of any  or all the rates shall be submitted. 
The Employer shall not be bound to recognize the contractor's analysis. 
 
4.5  All items of work described in the schedule of quantities and technical specifications are  to 
be  deemed  and  paid as complete works in all  respects  and  details including preparatory and 
finishing works involved, directly,  related to  and  reasonably detectable from the drawings,  
specifications  and schedule  of quantities and no further extra charges  will be  allowed in this 
connection. In the case of lump-sum contracts, the payment  of such items of work will be 
made for the actual work done on the  basis of lump-sum charges as will be assessed to be 
payable by the  Employer. 
 
4.6  The Employer has power to add to, omit from any work as shown  in t   he drawings or 
described in the specifications or included in schedule of  quantities  and  intimate the same in  
writing  but  no  addition, omission  or  variation  shall  be  made  by  the  contractor  without 
authorisation  from  the  Employer. No variation shall vitiate the contract. 
 
4.7  The  Contractor shall be deemed to have  satisfied  himself  before tendering as to the 
correctness and sufficiency of his tender for  the works  and  of  the  rates  and  Prices  quoted  
in  the  Schedule  of Quantities,  which  rates  and  Prices  shall,  except  as   otherwise 
provided, cover all his obligations under the Contract and all matters and things necessary for 
the proper completion and maintenance of  the works. 
    
5. SIGNING OF CONTRACT & AGREEMENT5. SIGNING OF CONTRACT & AGREEMENT5. SIGNING OF CONTRACT & AGREEMENT5. SIGNING OF CONTRACT & AGREEMENT:: 
5.1 The successful Contractor/contractor, on acceptance of his tender by the  Accepting  
Authority, shall, within 14 days from  the  stipulated date of start of the work sign the contract 
consisting of :- 
         a) Standard   form of Agreement & Indemnity Bond on stamp paper. 

b) Standard tender Form consisting of:: 
i) Notice inviting tender, eligibility criteria, General Rules and Instructions. 
ii) General Conditions of contract and clauses of contract along with     Annexures   

thereto,   like    specification, special conditions etc. 
iii) Bill of Quantity and Price Bid. 
iv) List of Approved Brands/manufacturers appended, if any. 

 
5.2 Contractor shall sign an Indemnity Bond in Bank's approved format (FORMAT ATTACHED) 
before starting the work, indemnifying the Bank from any damages, prosecution, other legal 
suits and claims arising out of any mishaps occurring at the site due to faulty work, non fulfilling 



safety precautions, faulty construction and for violating any statutory rules and regulations for 
which the contractor shall be solely responsible.   
 
5.3 The contractor shall pay for all stamps and legal expenses, incidental thereto. 
 
6. PERMITS AND LICENCES6. PERMITS AND LICENCES6. PERMITS AND LICENCES6. PERMITS AND LICENCES:: 
6.1 Permits and licenses for the release of materials or its purchases which are under 
Government control will be arranged by the contractor. It  may  be  clearly understood that  no  
compensation  or  additional charges can be claimed by the contractor for non-availability of  
such materials  in  due  time  on this account  or  according  to  his  own requirements. 
 
6.2 The contractor may, however, be eligible to a proportionate extension of time on this 
account which in the opinion of the Employer is reasonable. 
 
7. GOVERNMENT AND LOCAL RULES7. GOVERNMENT AND LOCAL RULES7. GOVERNMENT AND LOCAL RULES7. GOVERNMENT AND LOCAL RULES:: 
The contractor shall conform to the provisions of all local bye-laws and acts relating to the work 
and to the regulations etc.  of the Government  and Local Authorities and of any Company 
whose system  and design is proposed to be connected / utilised. The cost, if any, shall be 
deemed to have been included in his quoted rates, taking into account all liabilities and shall 
indemnify the Employer against such liabilities and shall defend all actions arising from such 
claims  or liabilities. 
    
8. TAXES AND DUTIES8. TAXES AND DUTIES8. TAXES AND DUTIES8. TAXES AND DUTIES :: 
Goods & Service Tax (GST) shall be payable extra by Bank. The tendered cost must include all 
duties royalties, cess and or any other taxes or local charges if applicable. No extra claim will be 
entertained with exception herein specified below.    
 
i).  The  Contractors  must include in their tendered  cost  all  duties royalties, cess, Work 
contract tax and sales tax or any other taxes or local charges like octroi  etc. if applicable 
except in the AMC cost which is exclusive of goods & service tax and inclusive of all other taxes. 
No extra claim on this account will in any case be entertained. However, pursuant to the 
Constitution ( Forty Sixth Amendment) Act, 1982, if any further new tax, royalties cess  or levy  
is  imposed  by Statute,  and any Central Excise  Duty  by  the Central  Government on the Main 
Equipment and not on any type of  sub-components or material involved in its manufacture or 
on  installation materials like piping or electrical cabling, its switch  gears  etc.,  after the date 
of receipt of  tenders,  and  the contractor  there  upon  necessarily and properly pays  such  
taxes  / levies the contractor shall be reimbursed the amount so paid, provided such payments, 
if any, is not, in the opinion of the Employer ( whose decision shall be final and binding on the 
contractor) attributable to delay  in execution of work within the control of the  contractor.  On 
account  of any downward revision of such taxes / levies, the  benefit shall  be  passed  on  to 
the Employer and shall  be  binding  on  the contractor even without the claim by the Employer. 
 
ii).  The contractor shall keep necessary books of accounts and  other documents  for the 
purpose of this condition as may be  necessary  and shall allow inspection of the same by a duly 
authorised representative of  the  Employer and / or the Engineer-in-charge  and  further  shall 
furnish such other information / document as the Employer may  require from time to time. 
 
iii).  The  contactor  shall,  within  a period  of  30  days  of  the imposition  of any such further 
tax / levies, described above, give  a written  notice to the Employer that the same is given to 
pursuant  to this  condition,  together  with all  necessary  information  relating thereto. 



 
For this purpose the Contractors are requested to furnish the present tax structures separately 
with the Technical and PRICE bid. 
 
9. No optional items should be quoted in the tender. 
    
10. QUANTITY OF WORK TO BE EXECUTED10. QUANTITY OF WORK TO BE EXECUTED10. QUANTITY OF WORK TO BE EXECUTED10. QUANTITY OF WORK TO BE EXECUTED: 
The  quantities  shown in the schedule of quantities are  intended  to cover  the  entire  works 
as per  the drawings / scope  of  work,  and therefore  the contractor is bound to complete the 
works at  the  same quoted rates in the event of quantity exceeding the specified bill  of 
quantity,  but the Employer reserves the right to execute only a  part or  the  whole  or any 
excess thereof  without  assigning  any  reason therefore. 
    
11. OTHER PERSONS OR AGEN11. OTHER PERSONS OR AGEN11. OTHER PERSONS OR AGEN11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYERCIES ENGAGED BY THE EMPLOYERCIES ENGAGED BY THE EMPLOYERCIES ENGAGED BY THE EMPLOYER:: 
The  Employer  reserves  the right to execute any  part  of  the  work included  in this contract 
by other agency or persons  and  contractor shall  allow reasonable facilities and use of his 
facilities  for  the execution  of  such  work. The main contractor shall extend all co-operation in 
this regard. 
 
Wherever the work is proposed in co-ordination with other agencies, the contractor shall co-
operate with the schedule of works in such a manner as worked out by the Architect / Engineer-
in-charge of the Employer. 
 
 
12.  EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT:12.  EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT:12.  EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT:12.  EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT:: 
Earnest Money Deposit: The Contractor will have to deposit the specified amount of earnest 
money as detailed in the notice inviting tender at the time of submission of tender. However, 
those who have valid registration with MSME as on the date of submission of bids are exempted 
from payment of EMD. However, those who have exemption certificate from NSIC/Similar 
Government authorities as per provision of MSME Act will be exempted from submission of EMD 
subject to the submission of valid document/certificate to that extent. 
 
No interest will be paid on the earnest money. The earnest money of unsuccessful Contractors 
will be refunded without any interest soon after the decision to award the work is taken or after 
the expiry of the validity period of the tender.  
 
The successful Contractor to whom the contract is awarded will have to deposit as initial 
security deposit (including the Earnest Money) a further sum to make up 2% of the value of the 
accepted tender.  The initial Security Deposit will have to be made within 14 days from the date 
of acceptance of tender, failing which the Employer at his discretion, without prejudice to any 
other rights/remedies available under the terms of this Contract may revoke the letter of 
acceptance and forfeit the Earnest money deposit furnished along with the tender. The initial 
Security Deposit will not yield any interest & shall be held at Bank's end for the duration of the 
contract period.  It shall be refunded to the contractor without any interest within fourteen days 
after the issue of certificates of virtual completion, after deducting any sum due from the 
contractor on any account under this contract. 
    
Apart from the initial security deposit made as above, retention money shall be deducted from 
progressive running bills @ 8% of the gross value of each running bill until the total security 
deposit, i.e., the initial Security Deposit plus the retention money equals: 
a) 10% on the first rupees one lakh of the tendered cost of work. 



b) 7.5% on the next rupees one lakh of the tendered cost of work. 
c) 5% on the remaining amount of the tendered cost of work.  
 
50% of the retention amount is refunded to the contractor on completion subject to the 
following. 
(i) Issue of virtual completion certificate by the Bank’s Premises Department/ Architect 
(ii) Contractor’s removal of his materials, equipment, labour force, temporary sheds/ stores 

etc, from the site (excepting for a small presence required if any for the defect liability 
period and approved by the Bank). 

  
The remaining 50% of the retention amount will be refunded to the contractor, after deducting 
any sum due from the contractor on any account under this contract, 14 (fourteen) days after 5 
YEARS at the end of Comprehensive Annual Maintenance Contract period provided, the 
contractor has satisfactorily carried out all the work and attended to all defects in accordance 
with the conditions of the contract. The Security Deposit shall be by way of Demand Draft drawn 
in favour of  "Canara Bank, Premises and Estate Section, Circle Office payable at Mangaluru or 
by way of Bank Guarantee obtained from any Scheduled Commercial Bank other than Canara 
Bank. 
    
No interest is allowed on retention money.  
 
A part of the Security Deposit if and as decided by the bank can also be furnished in the form of 
a bank guarantee from a Bank other than Canara Bank.  
    
13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY:: 
i).  The contractor shall provide everything necessary for the  proper execution  of  the  work 
according to the intent and  meaning  of  the design parameters, technical specifications, 
drawings and Price Bid/ schedule  of quantities, based on the details furnished in the Notice 
Inviting Tender. The contractors should undertake their own assessment and design the plant 
and system required. If the contractor finds any discrepancies furnished it shall immediately 
brought to the notice of the Employer. 
 
ii). The Contractor shall take full responsibility for adequacy, suitability and safety of all the 
design, works and methods of design / installation. 
 
iii). The employer shall on no account be responsible for the expenses incurred by  the 
contractor during the progress of work at site, towards any incidental  expenditure like medical  
amenities  to  the workers  at site, security arrangement etc. The employer shall not  be 
responsible for the safety of the workers at site either on account of the  works  executed  by 
the contractor or on  account  of  the  works executed by any other agency involved at that 
time. 
 
iv).  The Employer on no account shall be responsible for  storage  of materials  or  loss or 
pilferage or theft either in  respect  of  the material  stored  or  material  already built  and  paid  
for  by  the Employer. 
 
v). The contractor shall at all times give access to workers employed by the Employer. 
 
vi). All tools, equipments and other required facilities for execution of work shall be provided by 
the contractor. 



 
vii).  Any  facilities available at site shall be utilized  only  with prior  permission  of  the 
Employer or the in-charge  of  the  site  / building  owner and cannot be taken as granted and 
for  such  services utilises the Employer is entitled to charge at his discretion. 
 
13.2 No extra charges shall be paid over and above what has been quoted for any of the above 
or for similar such services. 
 
14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART:: 
i). Time of Completion: 90 days commencing from the 14th day from the date of purchase order 

issued by the Bank including Mobilization period. 
 
The entire work is to be completed in all respects within the stipulated period. The work shall be 
deemed to commence from the date of issue of work order from the date of acceptance letter or 
date of handing over site, whichever is earlier. Time is the essence of the contract and shall be 
strictly observed by the contractor. 
 
The work shall not be considered as complete until the Employer have certified in writing that 
the work has been virtually completed and defect liability period shall commence from the date 
of such certificate. 
 
ii). EXTENSION OF TIMEii). EXTENSION OF TIMEii). EXTENSION OF TIMEii). EXTENSION OF TIME:: 
(a)  The time allowed for execution of the Works by the Contractor as specified or the extended 
time in accordance with these conditions shall be the essence of the Contract.  If the contractor 
commits default in the execution of the work as aforesaid, the Employer shall without prejudice 
to any other right or remedy available in law be at liberty to forfeit the earnest money 
absolutely. 
 
(b)  Request for extension of time, to be eligible for consideration, shall be made by the 
contractor to the accepting authority in writing within fourteen days of the happening of the 
event causing delay.  The contractor shall also, if practicable, indicate in such a request the 
total period for which extension is desired, overlapping period, if any, with earlier events 
causing delays. 
 
(c)  In  such  case  the authority may  give  a  fair  and  reasonable extension  of  time for 
completion of work. Such extension shall be communicated to the contractor by the Employer in 
writing, within 3 weeks of the date of receipt of such request. Non application by the contractor 
for extension of time shall not be a bar for giving a fair and reasonable extension by the 
Employer and this shall be binding on the contractor. 
 
(d)  The  decision  of  the Employer for  an  extension  of  time  for completion  hereunder ( 
which decision shall be final and  binding  on the  contractor) shall be promulgated on 
completion of the work or  at the conclusion of such events based on which the extension of 
time was sought by the contractor, and the Employer shall then, in the event of an extension 
being granted, determine and declare the final completion date.  The provision in clause with 
respect to payment  of  Liquidated Damages shall, in such case, be read and construed as if the  
extended date  fixed by the Employer were substituted for and the damage  shall be deducted 
accordingly. 
 
iii). Progress of Work: 



During the period of work, the contractor shall maintain proportionate progress on the basis of a 
programme chart submitted by the contractor or prepared by the Engineer in charge whoever is 
responsible for such programme of work. Contractor shall plan for procurement of materials, 
equipments well in advance and reflect the same in a progress chart so that there is no delay on 
the part of the contractor in completion of the project. Maintenance and production of such 
records as and when required shall be the responsibilities of the contractor. 
 
15. LIQUIDATED DAMAGES15. LIQUIDATED DAMAGES15. LIQUIDATED DAMAGES15. LIQUIDATED DAMAGES:: 
Time is the essence of the contract.  Thus the  Contractor  shall  be  aware  and  take  note  
that  non-supply   or commissioning of the equipment / system will affect the Banks committed 
programs and thus the loss by way  delayed  services  /completion  of related works etc, are 
invaluable and cannot be easily assessed. Therefore, it is part of the agreed terms that in the 
event of any delay in completion of the work, the  Bank  is  liable  to  charge  the Contractor 
without the necessity of providing for  any  details  of  such losses suffered by the Bank.  
 
15.1  If  the contractor fails to maintain the  required  progress  in terms of the contract or to 
complete the work and clear the site on or before the contract or approved extended date of 
completion, he shall, without  prejudice  to any other right or remedy of  the  Employer  on 
account  of  such  breach,  pay  as  agreed  compensation  the  amount calculated at the rates 
stipulated below or such smaller amount as may be  fixed by the employer on the contract 
value of the work for  every completed week that the progress remains incomplete. 
 
15.2 For this purpose the term `Contract Value' shall be value at the contract rates of the work 
as ordered / accepted and the Contract value does not include the AMC cost. 
 
If the Contractor fails to complete the works within the time for completion stated in the tender If the Contractor fails to complete the works within the time for completion stated in the tender If the Contractor fails to complete the works within the time for completion stated in the tender If the Contractor fails to complete the works within the time for completion stated in the tender 
or within any extended time under or within any extended time under or within any extended time under or within any extended time under Clause 14.ii    hereof, hereof, hereof, hereof, the Contractor shall pay the Employer 
the sum at the rate of 0.5 % of the Contract Value per week of delay subject to a maximum 
limit of 5 % of the Contract Value as  "Liquidated damages" for the period during which the said " for the period during which the said " for the period during which the said " for the period during which the said 
works shall so remain incomplete or the Employer may deduct aforesaid sum toworks shall so remain incomplete or the Employer may deduct aforesaid sum toworks shall so remain incomplete or the Employer may deduct aforesaid sum toworks shall so remain incomplete or the Employer may deduct aforesaid sum towards such wards such wards such wards such 
damages from any monies due to the Contractor.damages from any monies due to the Contractor.damages from any monies due to the Contractor.damages from any monies due to the Contractor.    

 
15.3 The Employer shall have the right to adjust, / set-off against any sum  payable to the 
contractor under this or any  other  contract with the Employer anywhere in India/outside India. 
 
16161616....1111 TOOLS, TOOLS, TOOLS, TOOLS,     STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE 

REQUIREMENTSREQUIREMENTSREQUIREMENTSREQUIREMENTS:: 
The contractor shall provide, fix up and maintain his establishment in an approved position at 
site and clear away on completion of the works and make good all works disturbed. The 
contractor shall not fix or place any placards or advertisement of any description  or  permit the  
same  to  be fixed or placed in or  upon  any  hoarding,  gantry, building  structure  other  than 
those approved by  the  Employer.  No fixtures or materials to be placed in such a manner that 
can be considered dangerous to the installation and to the persons working or passing by or 
visiting the site. 
 
16.2 Storage of materialsStorage of materialsStorage of materialsStorage of materials :The contractors shall make use of existing facilities  with due 
permission of the Employer for storage of materials at site, but watch & ward arrangements for 
the safety of materials shall be the responsibility of the contractor. Additional covered space Additional covered space Additional covered space Additional covered space 
required if any, shall be arranged at the Contractor's own cost in the open space required if any, shall be arranged at the Contractor's own cost in the open space required if any, shall be arranged at the Contractor's own cost in the open space required if any, shall be arranged at the Contractor's own cost in the open space identified/ear identified/ear identified/ear identified/ear 
marked by the Bank.marked by the Bank.marked by the Bank.marked by the Bank.    



    
17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:: 
17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the regulations and  bye-laws of any authorities, and or other Companies    ( 
Indian or International), and  /  or  Statutory Authorities, with whose  system  and  design  or 
technical know-how are/were proposed to have connection with this work. So  also  the 
contractor shall before making any variations  from  the drawings  or specification that may be 
associated to so conform,  give the  Employer written notices specifying  the  variations 
proposed  to  be made and the reasons for making them  and  apply  for instruction  thereon.  
The Employer on receipt of such intimation shall give a decision within a reasonable time. 
 
17.2 The contractor shall arrange to give all notices required for  by the  said Acts, regulations 
or Bye-laws to be given to any  authority, and  to pay to such authority or to any public officer 
all  fees  that may  be  properly  chargeable in respect of the  work  and  lodge  the receipts 
with the Employer. 
 
17.3 The contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, damages to buildings, roads or members of public in course of execution of work and 
shall defend all actions arising from such claims and shall keep the Employer aloof and 
indemnified in all respects from such actions, cost and expenses. 
 
18. CLEARING SITE AND SETTING OUT 18. CLEARING SITE AND SETTING OUT 18. CLEARING SITE AND SETTING OUT 18. CLEARING SITE AND SETTING OUT WORKSWORKSWORKSWORKS:: 
18.1 The site of work shown shall be cleared of all obstructions, waste materials, rubbish of all 
kinds. All material damages  on  the place of work on the walls, ceiling or flooring or any other 
connected equipments, materials or installations shall be re-done to maintain the originality and 
leveled at the contractors own cost. 
 
18.2 The contractors shall set out the works and shall be responsible for the true and perfect 
setting out the works and for the correctness of the positions, levels, dimensions and alignment 
of all parts thereof. If at any time, any error shall appear during the progress of any part of the 
work, the contractor shall at his own expenses rectify such error, if called upon to the 
satisfaction of the Employer. 
 
19. FIXING, FAST19. FIXING, FAST19. FIXING, FAST19. FIXING, FASTENING OF EQUIPMENTSENING OF EQUIPMENTSENING OF EQUIPMENTSENING OF EQUIPMENTS:: 
19.1 The contractor is to fix the equipments on the floor by means  of appropriate method so 
that such equipments fixed on to the floor shall not fall by its own or by natural movements of 
wind, air normal  human operations  and  shall adopt the best engineering traditions  and  use 
appropriate tools in such operations. 
 
19.2  The  contractor  while fixing any material or  equipment  to  be suspended  from the 
ceiling, shall use fasteners of suitable  strength to  hold the weight of the suspended 
system/equipment or material  and such fasteners shall be fixed by means of power drills. The 
contractor shall not chip the ceiling unless ordered & approved by the Engineer- in-charge. 
 
19.3 The contractor shall not puncture the existing civil structures like beams, columns and 
shall not undertake any type of activity which could affect the structural stability. He shall be 
responsible for any damages and costs in its rectification. 
 
20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS :: 



All waste materials and other matters of any offensive nature shall be taken out once the works 
are completed. The contractor shall keep  the works  free  from dangerous materials like  
industrial  gases,  welding machines  and  any  such devices or material of  toxic  and  
poisonous nature shall not carry within the site or building any material  which are  explosive  in  
nature. Any such  offensive  materials  which  are essentially  required  in course of work shall 
be undertaken  with  due written  permission  of  the  Employer  provided  such  materials  are 
permissible under Law. 
    
21. ACCESS21. ACCESS21. ACCESS21. ACCESS :: 
Any authorised representatives of the Employer shall at all reasonable times  have  free  access  
to the works and /  or  to  the  workshops, factories  or  other places where materials or  
equipments  are  being prepared  or constructed for the work and also to any place where  the 
materials  are  lying or from where they are being obtained,  and  the contractor  shall extend 
necessary facility to the Employer  or  their representatives for inspection examination and 
testing of the  quality & workmanship of the materials. 
    
22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:: 
22.1 All the works specified and provided for in the specifications or which may be required to 
be done in order to perform and complete  any part thereof shall be executed in the best and 
most workmanlike manner with  materials  of the best and approved quality  of  the  respective 
kinds  in accordance with the particulars contained in and implied  by the specifications and as 
represented by the drawings or according  to such  other additional particulars, and instructions 
as may from  time to time be given by the Employer during the execution  of the work, and to 
his entire satisfaction. The works shall be executed with best workmanlike manner confirming 
BIS Specifications, Indian Electricity Act & Rules, Statuatory norms prescribed by local bodies 
like Mangaluru City Corporation, MESCOM, CEIG etc. 
 
22.2  If  required by the Employer, the  contractor  shall have  to  carry  out tests on materials 
and  workmanship  in  approved material  testing  laboratories  or as prescribed by  the  
Employer  at his own cost to prove that the materials etc. under test conform   to   relevant  
I.S.  standards or  as  specified   in   the specifications.   The   necessary   charges   for   
sample   material, transporting, testing etc. shall have to be borne by the contractor. 
 
22.3 All material must be the best of their kind available and the contractors must be entirely 
responsible for the proper and efficient carrying out of the work. Samples of all the materials to 
be used must be submitted to the Employer when so directed by the Employer. 
 
22.4 Should the work be suspended by any reason, the contractor shall take all precautions 
necessary for the protection of work and at his own expenses shall make good any damages 
arising from any of these causes. 
 
23. REMOVAL OF IMPROPER WORK23. REMOVAL OF IMPROPER WORK23. REMOVAL OF IMPROPER WORK23. REMOVAL OF IMPROPER WORK:: 
23.1 The Employer shall during the progress of the work have power  to order  in writing from 
time to time the removal from the  work  within such reasonable time or times as may be 
specified in the order of  any materials which in the opinion of the Employer are not in 
accordance  with  specification or instructions, the  substitution  or proper   re-execution   of  
any  work  executed  with   materials   or workmanships  not  in accordance with drawings and  
specifications  or instructions. 
 



23.2  In  case  the contractor refuses to comply with  the  order  the Employer  shall  have the 
power to employ and pay  other  agencies  to carry  out the work and all expenses consequent 
thereon or  incidental thereto as certified by the Employer shall be borne by the contractor or 
may be deducted from any money due to or that may become due  to  the  contractor.  
 
24. CONTRACTOR'S EMPLOYEES24. CONTRACTOR'S EMPLOYEES24. CONTRACTOR'S EMPLOYEES24. CONTRACTOR'S EMPLOYEES:: 
24.1 The contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (By turn) throughout the work and shall participate during site meetings 
and be available to take and comply with instructions of the Employer.  In case of electrical 
works as per statutory Acts & Rules of Electricity Board and Electrical Inspectorate, the persons 
so employed shall have the requisite supervisory permit or wireman permit for appropriate 
nature of work undertaken.  
 
24.2 No Child Labour :24.2 No Child Labour :24.2 No Child Labour :24.2 No Child Labour :    
No labour below the age of eighteen years shall be employed on  the work. In case of electrical 
works, the labour employed by the Contractor or their sub-contractor should be authorized 
person as permitted by the Chief Electrical Inspectorate office of the respective state 
Government.  The Employer shall not be responsible for any deviation and the Contractors shall 
indemnify the Employer from any legal action or in any way directly or indirectly. 
    
24.3 Labour Legislation:24.3 Labour Legislation:24.3 Labour Legislation:24.3 Labour Legislation:: 
The Contractor shall comply with the provisions of the payment of  Wages Act,  1936,  Minimum 
Wages Act, 1948, Employees Liability  Act,  1938, Workmen's  Compensation  Act,  1923, 
Industrial  Disputes  Act,  1947, Maternity  Benefits Act, 1961, and the Contractors Labour  
(Regulation and  Abolition)  Act 1970, or the modifications thereof or  any  other laws relating 
thereto and the rules made there under from time to time. 
 
24.4  The  Contractor  shall,  notwithstanding  the  provisions  of  any contract  to  the  
contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the work, including any 
labour engaged  by  his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him. 
 
24.5  The Contractor shall indemnify and keep indemnified  the  Employer against  payments to 
be made under and for the observance of the  laws aforesaid and the Contractors' Labour 
Regulations without prejudice to his  right  to  claim indemnify from  his  sub-contractors.  The 
laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 
 
24.6 COMPLIANCE OF LABOUR REGULATIONS24.6 COMPLIANCE OF LABOUR REGULATIONS24.6 COMPLIANCE OF LABOUR REGULATIONS24.6 COMPLIANCE OF LABOUR REGULATIONS: 
i)  The Contractor shall at his own expense arrange for all  the  safety provisions  for  the safety 
of all workers and employees  directly  or indirectly  employed  on  the  work  by  the  
Contractor  or  his   sub- contractors as mentioned in the Safety Code of this tender. 
 
ii) The Contractor shall be fully responsible for compliance at his own expense all the labour 
regulations and rules to be observed by him and his sub-contractors and by the Employer as 
Principal Employer of workers.  The Contractor shall fully indemnify the Employer against any 
action by  the  state and/or Central Government for  any  default  or alleged default by the 
Contractor, Sub-contractor of any  of such rules and regulations. If, due to any default of the 
Contractor  or his  sub-contractors,  the Employer has to incur any  expenditure  for compliance  
of  the  rules and regulations or  for  any  other  reason connected with such default, the 



Employer shall be entitled to recover from the Contractor all such expenditure in full from any 
payment due to the Contractor. 
    
25. DISMISSAL OF WORKMEN25. DISMISSAL OF WORKMEN25. DISMISSAL OF WORKMEN25. DISMISSAL OF WORKMEN:: 
The contractor shall on request of the Employer immediately dismiss or take of from the works 
any person employed thereon by him, who may in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct himself. Such discharge shall not be the basis of any claim 
for compensation or damages against the Employer or any of their officers or employee. 
 
26. ASSIGNMENT26. ASSIGNMENT26. ASSIGNMENT26. ASSIGNMENT :: 
The whole of the works included in the contract shall be executed  by the  contractor and the 
contractor  shall not directly  or  indirectly transfer,  assign  or  underlet the contract or  any  
part,  share  or interest  therein nor, change in constitution and no subletting  shall relieve the 
contractor from the full and entire responsibility of  the contract or  from  active 
superintendence of the  work  during  their progress. 
 
27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC :: 
27.1  Damages to persons : The Contractor shall be responsible  for  all injury  to the work or 
workmen to persons, animals or things  and  for all damages to the structural and/or decorative 
part of property which may  arise  from the operations or neglect of himself or of  any  sub-
contractor  or of any of his or a sub-contractors  employees,  whether such  injury or damage 
arise from carelessness, accident or any  other cause  whatsoever in any way connected with 
the carrying out  of  this contract. 
 
27.2 The clause shall be held to include interalia, any damages to buildings whether 
immediately adjacent or otherwise, and any damage to roads,  streets,  footpaths or ways as 
well as damages caused  to  the buildings and the works forming the subject of this contract by  
rain, wind or other inclemency of the weather. 
 
27.3  The Contractor shall indemnify the employer and hold  harmless  in respect of all and any 
expenses arising from such injury or damages to persons or property as aforesaid and also in 
respect of any claim made in  respect  of  injury or damage under any acts  of  compensation  
or damage consequent upon such claim. 
 
27.4 Damages to property: The Contractor shall reinstate all damage of every sort mentioned in 
this clause, so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the property or 
third parties. 
 
27.5 The Contractor shall effect the insurance necessary and indemnify the employer entirely 
from all responsibility in this respect.  The insurance  must be placed with a company approved 
by the employer  and must  be  effected  jointly  in the name of  the  contractor  and  the 
employer and the policy lodged with the latter. The scope of insurance is  to  include  loss  or  
damage to  the  work  and  workmen  due  to carelessness,  accident  including  fire,  
earthquake,  floods,  etc., damage  or  loss  to  the contract itself till this  is  made  over  a 
complete state. Insurance is compulsory and must be effected from the very initial stage.  The 
contractor shall also be responsible for anything which may be excluded from damage to any 
property arising out of incidents, negligence or defective carrying out of this contract. 
 



27.6  THE  employer  shall be at liberty and is  hereby  empowered  to deduct  the amount of 
any damages, compensations, costs,  charges  and expenses arising or occurring from or in 
respect of any such claim  or damages from any sums due or to become due to the contractor. 
 
27.7  If  the  Contractor  or  his  working  people  or  servants  shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, road curb, 
fence, enclosure,  water pipe,  cables, drains, electrical cables or telephone post  or  wires, 
trees,  grass  or grass land, or cultivated ground contiguous  to  the premises  on which the 
work or any part is being executed, or  if  any damage  shall  happen to the work while in 
progress,  from  any  cause whatever  or if any defect, or other faults appear in the  work  
within twelve  months after a certificate final or otherwise or  its  virtual completion shall have 
been given  by the Employer as aforesaid arising out of defect or improper materials or 
workmanship the Contractor  shall upon receipt of a notice in writing on that behalf make the 
same  good at his own expense or in default the Employer/Engineer-in-Charge cause the same 
to be made good by other workmen and deduct the expense  from any sums that may be then 
or at any time thereafter may become due  to the  Contractor, or from his security deposit, or 
the proceeds  of  sale thereof or of a sufficient portion thereof. 
 
27272727....8888 i) TRANSIT INSURANCEi) TRANSIT INSURANCEi) TRANSIT INSURANCEi) TRANSIT INSURANCE ::  
Wherever specifically agreed to, the firm will insure at his cost the goods for all transit risks 
including 60 days storage risk from the date of the delivery of the goods at the final destination.  
    
INSURANCE: INSURANCE: INSURANCE: INSURANCE:     
In his own interest the contractor shall insure  the works  and  keep  them insured until the  
virtual  completion  of  the contract against loss or damages by fire and/or earthquake, flood. 
The insurance  must be placed with a company approved by the Employer,  in the joint names 
of the employer and the contractor for such amount and for  any  further  sum if called to do so 
by the  employer  and  lodge receipts  of premiums paid with the employer within 21 days  from  
the date of issue of letter of acceptance unless otherwise instructed. 

 
Contractor shall strictly follow labour laws in force and obtain the necessary license for doing 
the work. . . . He will be required to take care of the safety & security of the personnel employed 
and occupants of the flats, third parties, office equipments, building and other loose furniture's 
within the working area, during execution of the works. Contractor will be required to obtain 
Insurance policy "Erection All Risk Policy (EAR)" for the enErection All Risk Policy (EAR)" for the enErection All Risk Policy (EAR)" for the enErection All Risk Policy (EAR)" for the entire duration of the works till tire duration of the works till tire duration of the works till tire duration of the works till 
settlement of final bills as per clause 27settlement of final bills as per clause 27settlement of final bills as per clause 27settlement of final bills as per clause 27 of this contract document. Any damage to the articles, 
building shall be made good by the contractor at his cost.  
 
27.9 The contractor in case of rebuilding or reinstatement after  fire shall  be  entitled  to  
extension  of  time  for  completion  as  the employer may deem fit. 
    
28. ACCOUNTS RECEIPTS & VOUCHERS28. ACCOUNTS RECEIPTS & VOUCHERS28. ACCOUNTS RECEIPTS & VOUCHERS28. ACCOUNTS RECEIPTS & VOUCHERS:: 
The  contractor shall, upon the request of the Employer  furnish  them with all the invoices, 
accounts, receipts and other vouchers that they may  require in connection with the works 
under this contract. If  the contractor  shall use materials less than what is required  under  the 
contract, the value of the difference in the quantity of the materials that was required to use 
and that actually used shall be deducted from his  dues. The decision of the Employer shall be 
final and binding on the contractor   as  to the amount of  materials  the  contractor  is required 
to use for any work under this contract. 
 



29. MEASUREMENT29. MEASUREMENT29. MEASUREMENT29. MEASUREMENT:: 
29.1  Before taking any measurement of any work the  contractor  shall give reasonable notice 
to the representatives of the Employer  or the site engineer if any, and  measurements  
particularly concealable  in  nature shall be jointly taken and recorded  and  such statement  of  
measurement  shall be enclosed along with  the  bill  or running bills. In the event of such 
measurement taken directly by  the contractor  the  details shall be recorded and routes  be  
marked  for inspection of the engineer-in-charge. 
 
29.2 Any deviation or discrepancies observed by the engineer-in-charge shall be brought to the 
notice of the contractor  or their  representatives and during such inspection and  measurement  
if the contractor fails to be present the certification of the  engineer-in-charge  shall be  final  
and  binding  on  the contractor and the contractor shall have no right to dispute the same. 
 
30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY :: 
30.1 Payment Terms: 
i). All bills shall be prepared by the contractor in the form agreed or furnished by the Employer.  
 
ii). No mobilization advance amount will be paid to the firms. Payments to the contractor will be 
regulated as below: 
a)  65 % of the cost of equipments against supply /  delivery  of  equipments  a)  65 % of the cost of equipments against supply /  delivery  of  equipments  a)  65 % of the cost of equipments against supply /  delivery  of  equipments  a)  65 % of the cost of equipments against supply /  delivery  of  equipments  at site, duly  at site, duly  at site, duly  at site, duly  
unpacked  and  supported  by  necessary  documents  /  test certificates etc, and certification of unpacked  and  supported  by  necessary  documents  /  test certificates etc, and certification of unpacked  and  supported  by  necessary  documents  /  test certificates etc, and certification of unpacked  and  supported  by  necessary  documents  /  test certificates etc, and certification of 
Engineer in charge.Engineer in charge.Engineer in charge.Engineer in charge.    
    
b) 30 % upon installation, commissioning and upon handing over of the solar power plant after b) 30 % upon installation, commissioning and upon handing over of the solar power plant after b) 30 % upon installation, commissioning and upon handing over of the solar power plant after b) 30 % upon installation, commissioning and upon handing over of the solar power plant after 
successful testing & commissuccessful testing & commissuccessful testing & commissuccessful testing & commissioning at site.sioning at site.sioning at site.sioning at site.    
    
c) 5% at the end of the Comprehensive Annual Maintenance Contract Period; this can be c) 5% at the end of the Comprehensive Annual Maintenance Contract Period; this can be c) 5% at the end of the Comprehensive Annual Maintenance Contract Period; this can be c) 5% at the end of the Comprehensive Annual Maintenance Contract Period; this can be 
released against Bank guarantee for equivalent amount in favour of the Bank for the warranty released against Bank guarantee for equivalent amount in favour of the Bank for the warranty released against Bank guarantee for equivalent amount in favour of the Bank for the warranty released against Bank guarantee for equivalent amount in favour of the Bank for the warranty 
period in approved Bank’s format.period in approved Bank’s format.period in approved Bank’s format.period in approved Bank’s format.    
    
(iii)  All such interim payments accepted by the Contractor shall be regarded as payments by 
way of advances against final payment only. These shall not preclude bad, unsound and 
imperfect or unskilled work to be rejected, removed, taken away and reconstructed or re-
erected. 
 
(iv) All such payments other than initial advance payment are subject to deductions of security 
deposit as detailed in the tender elsewhere. 
 
30.2  Any  certificate given by the  Engineer-in-charge  relating to the work done or materials 
delivered forming part of  such payment,  may  be  modified  or  corrected  by  any  subsequent   
such certificate(s) or by the final certificate and shall not by itself  be conclusive  evidence  that 
any work or materials to which  it  relates is/are in accordance with the contract and 
specifications. 
 
30.3  Any such interim payment, or any part thereof shall not  in  any respect  conclude,  
determine  or  affect in any  way  powers  of  the Engineer-in-charge/employer under the 
contract or any of such payments be  treated as final settlement and adjustment of accounts or  
in  any way vary or affect the contract. 
 



30.4 Pending consideration of extension of date of completion interim payments shall continue 
to be made as herein provided. 
 
30.5  All  the payments, interim or otherwise other than  the  initial advance,  are  subject  to 
statutory deductions of Income  Tax  &  its Surcharge, Sales tax deductions as notified by 
respective Local  State Government/Authority  and any such instructions conveyed from time  
to time.  From the interim bills, the retention money as detailed elsewhere in this tender shall 
also be deducted. 
 
30.6 The final bill shall be submitted by the contractor within 1 (one) month from the  date  of  
completion  of  work  or  from  the  date  of certification of virtual completion certified by the 
branch-in-charge. 
 
30.7 FINAL PAYMENT30.7 FINAL PAYMENT30.7 FINAL PAYMENT30.7 FINAL PAYMENT:: 
(1)  The Contractor shall submit the final bill in the same manner as specified in interim bills 
within one month of physical completion of the work or within 15 days of the date of the final 
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further 
claims shall be made by the Contractor after submission of the final bill or on acceptance of the 
final payment and these shall be deemed to have been waived and extinguished. 
 
(2)  In the event of any dispute, payments of those items of the bill in respect of which there is 
no dispute and of items in dispute, for quantities and rates as approved by Engineer-in-Charge, 
shall be made by the employer within the period specified herein under, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-Charge. 
 

a) If the gross amount of the work done under the contract items, plus that of additional 
deviated items is upto Rs. 2 lakhs - 30 days. 

b) - do -  exceeds Rs. 2 lakhs &  is upto Rs.20 lakhs - 45 days 
c) - do - exceeds Rs.20 lakhs /- 60 days 

 
31. VARIATION / DEVIATION31. VARIATION / DEVIATION31. VARIATION / DEVIATION31. VARIATION / DEVIATION:: 
The Engineer-in-Charge with the specific approval of  the Employer  shall  have   power to make 
alteration in,  omissions  from, additions  to  or  substitutions  for  the  original   specifications, 
drawings,  designs  and  instructions that may appear  to  him  to  be necessary  or  advisable  
during the progress of  the  work,  and  the Contractor shall be bound to carry out the works in 
accordance with  any instructions  given to him in writing signed by the Engineer-in-Charge. 
Such alterations, omissions, additions or  substitution shall form part of the contract as if 
originally provided therein  and any altered , additional or substituted work which the 
Contractor may be directed  to  do in the manner specified above as part of  the  works, shall  
be  carried out by the Contractor on the same conditions  in  all respects including Price on 
which he agreed to do the main work except as hereafter provided. 
 
(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be ordered 
by the Engineer-in-Charge as  a  deviation. 
 
(b)  In the event of any deviation being ordered which in the  opinion of the Contractor changes 
the original nature of the Contract, he  shall within fifteen days of having been so ordered bring 
this to the notice of the Employer with the reasons but nevertheless carry it out and the 
disagreement  as  to  the  nature of work and  the  rate  to  be  paid therefore  shall be resolved 
in accordance with Clause  under  caption "SETTLEMENT OF DISPUTES AND ARBITRATION". 



 
c).  The tendered rates, shall hold good for any increase or  decrease in  the  tendered 
quantities upto variation of 15 % and  as  stipulated elsewhere for legitimate completion of 
works as per original design  or scope  of  work  and  on account of  any  modification  or  
alteration suggested  and  where  the variation is for  the  respective  item  is beyond  15 %,  
the  rate for the respective item  may  be  reviewed  on mutually agreed terms. 
 
32. SUBSTITUTION32. SUBSTITUTION32. SUBSTITUTION32. SUBSTITUTION :: 
Should   the  contractor  desire  to  substitute  any  materials   and workmanship, He  must  
obtain  the  approval  of  the  Employer   in  writing  for any such substitution  well  in  advance. 
In respect of Materials whose makes are not specified in the tender, specific approval of the 
Employer has to be obtained in writing before their usage. 
 
33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFT33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFT33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFT33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETIONER COMPLETIONER COMPLETIONER COMPLETION: 
33.1  The  whole  of  the work will  be  thoroughly  inspected  by  the contractor  and 
deficiencies and defects set right. On completion of such inspection the contractor shall inform 
the Employer that they have completed the work and it is ready for inspection. 
 
33.2 On completion the contractor shall clean all the area and its surroundings, equipments etc. 
and will leave the entire area clean and ready for immediate usage to the satisfaction of the 
Employer. 
 
34. CLEARING SITE ON COMPLETIO34. CLEARING SITE ON COMPLETIO34. CLEARING SITE ON COMPLETIO34. CLEARING SITE ON COMPLETIONNNN:: 
34.1  On completion of the works the contractor shall clear  away  and remove from the site all 
constructional materials, plant & equipments, tools, surplus materials, scraps, rubbish and 
temporary works of every kind  and  leave the whole of the site and the works clean  and  in  a 
workmanlike condition to the satisfaction of the Employer. 
 
34.2  In  the  event  of failure to clear the  site  as  required  the Employer  have the right to 
undertake the same engaging  other  agency and  the  same shall be at the cost of the 
contractor and  liable  for deductions  in the payments due to the contractor and  the  
contractor shall not dispute such payments. 
    
35.  CONCEALED WORKS35.  CONCEALED WORKS35.  CONCEALED WORKS35.  CONCEALED WORKS :: 
The  contractor  shall give due notice to the  Employer  wherever any work is to be buried or 
concealed in the building in the earth, flooring, walls or otherwise becoming inaccessible later 
on, in order  that  the  work  may be inspected  and  correct  dimensions  or measurements  
taken  before such burial. In default whereof  the  same shall, in the opinion of the Employer be 
either opened up for measurement at the contractors expenses or no payment may be  made 
for  such materials. Should any dispute or difference arise after  the execution  of any work as 
to measurements etc. or other  matter  which cannot be conveniently tested or checked, the 
notes / certification of the  Engineer-in-charge shall be accepted as correct  and binding on the 
contractor. 
 
36. ESCALATION36. ESCALATION36. ESCALATION36. ESCALATION :: 
The rate quoted shall be firm throughout the tenure of the contract  (including  extension of 
time, if any granted) and will not be  subject to any fluctuation due to increase in cost of 
materials, labour, sales tax, octri etc. unless specifically provided in these documents. 
 
37. IDLE LABOUR37. IDLE LABOUR37. IDLE LABOUR37. IDLE LABOUR:: 



Whatever  the  reasons may be, no claim for  idle  labour,  additional establishment  cost  of 
hire and labour charges of  tools  and  plants would be entertained under any circumstances. 
 
38. SUSPENSION OF WORKS38. SUSPENSION OF WORKS38. SUSPENSION OF WORKS38. SUSPENSION OF WORKS:: 
38.1  Subject to other provisions contained, the Employer may  without prejudice  to his any 
other rights or remedy against the Contractor   in respect of any delay in commencing, 
completing or during the  progress of  work  or  inferior  workmanship,  may  serve  notice  in   
writing absolutely  determine and cancel the contract in any of the  following cases; 
 
i) If the contractor having been given by the Employer a notice  in  writing to rectify, 
reconstruct or replace  any  defective work  or  that  the  work is being performed  in  any  
inefficient  or otherwise  improper  or un-workman like manner shall  comply  with  the 
requirement of such notice for a period of seven days thereafter. 
 
ii) If the contractor being a company shall pass a resolution or  the court  shall make an order 
that the company shall be wound up or if  a receiver or a manager on behalf of a creditor shall 
be appointed or if circumstances  shall arise which entitle the court or the creditor  to appoint  a 
receiver or a manager or which entitle the court to make  a winding up order. 
 
iii) If the contractor has without reasonable cause failed to commence the  work or has 
suspended the progress of the work or has  failed  to proceed with the work with due diligence 
so that in the opinion of the Employer  (which  shall  be final and binding) he will  be  unable  to 
secure completion of the work by the date for completion and continues to do so after a notice 
in writing of seven days from Employer. 
 
iv) If the contractor fails to complete the work within the stipulated date  or  items  of work with 
individual date of  completion,  if  any stipulated,  on  or before such date (s) of completion  and  
does  not complete them within the period specified in a notice given in writing in that behalf by 
the Engineer-in-charge. 
 
v)   If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  the contract 
and/or commits default  in  complying with  any  of the terms and conditions of the contract  
and  does  not remedy  it or take effective steps to remedy it within 7 days after  a notice  in 
writing is given to him in that behalf by the  Engineer-in-charge. 
 
 
vi)  If the contractor commits any acts mentioned in terms of  tender hereof:  And  when the 
contractor has made himself liable  for  action under any of the cases aforesaid, the Employer 
shall have powers :: 
 
a)  To  determine  or rescind the contract  of  which  termination  or rescission  notice in writing 
to the contractor under the hand of  the Employer  shall  be conclusive evidence. Upon such 
determination or rescission, the security deposit of the contractor shall be liable to be forfeited 
and shall be absolutely at the disposal of Employer. 
 
b)  In  any  such  event  the  contractor  shall  have  no  claim   to compensation  for  any loss 
sustained by him by reason of  his  having purchased or procured any materials or entered into 
any engagements or made  any advances on account or with a view to the execution  of  the 
work or the performance of the contract.  And in case action is  taken under  any  of the 
provisions aforesaid, the contractor shall  not  be entitled  to  recover  or  be paid any sum for  



any  work  thereto  or actually performed under this contract unless and until the  Engineer-in-
charge  has certified in writing the performance of such  work  and the value payable in respect 
thereof and he shall only be entitled  to be  paid  the  value so certified; Provided further that  
any  of  the recoveries to be made when the excess cost incurred by the Employer is more than 
the Security Deposit to be forfeited, such recoveries  shall be limited to the amount by which 
the excess cost incurred exceeds the Security deposit so forfeited. 
 
38.2  In  any  case  in which any of the  powers  conferred  upon  the Employer  hereof, shall 
have become exercisable &the same shall  not be exercised,  the non-exercise thereof shall not 
constitute a waiver  of any of the conditions hereof and such powers shall notwithstanding  be 
exercisable  in  the  event  of any future  case  of  default  by  the contractor and the liability of 
the contractor for compensation  shall remain unaffected. 
 
39. TERMINATION OF CONTRACT BY EMPLOYER39. TERMINATION OF CONTRACT BY EMPLOYER39. TERMINATION OF CONTRACT BY EMPLOYER39. TERMINATION OF CONTRACT BY EMPLOYER :: 
39.1 If the contractor:: 
 
      (a) at any time makes default in proceeding with the  works  or any part of the work with 
due diligence and continues to  do so after a notice in writing of 7 days from the Engineer-in-
Charge; or 
 
      (b) commits  default  in  complying with any of  the  terms  and conditions  of the Contract 
and does not remedy it  or  take effective steps to remedy it within 7 days after a notice in  
writing  is given to him in that behalf by the  Engineer-in- Charge; or 
 
      (c) fails to complete the works or items of work with individual dates of completion, on or 
before the date(s) of completion, and does not complete them within the period specified in  a 
notice  in  writing is  given to him in that behalf  by  the  Engineer-in-Charge; or 
 
      (d) shall  offer or give or agree to give to any person in  Bank service  or  to any other 
person on his behalf any  gift  or consideration  as an inducement or reward for favouring  him 
in  relation  to the obtaining or execution of this  or  any   other Contract for the Employer or; 
 
      (e) shall enter into a Contract with the Bank in connection with  which  commission has 
been paid or agreed to be paid by  him  or  his  knowledge,  unless  the  particulars  of  any  
such  commission  and  the  terms of  payment  thereof  have  been  previously   disclosed   in   
writing   to   the   Accepting Authority/Engineer-in-Charge; or 
 
      (f) shall  obtain  a Contract with the Employer as a  result  of  wrong  tendering or other 
unethical methods  of  competitive tendering; or 
 
      (g) being an individual, or in a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving  order or  order for administration of his estate made against  him 
or shall take any proceedings for liquidation or composition (other  than  a  voluntary liquidation 
for  the  purpose  or amalgamation or reconstruction) under any Insolvency Act for the time 
being in force or make any conveyance or assignment          of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any  application  be made 
under any Insolvency Act for the time being in force for  the sequestration of his estate or if a 
trust  deed  be  executed by him for benefit of his creditors; or 
 



      (h) being a company, shall pass a resolution or the Court  shall  make  an  order  for  the 
winding up of  the  company  or  a  receiver  or manager on behalf of the debenture  holders  or 
others shall be appointed or circumstances shall arise which  entitle the Court or debenture 
holders to appoint a receiver or manager; or 
 
      (i) shall suffer  an execution being levied on  his  goods  and  allow it to be continued for a 
period of 21 days; or 
 
      (j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  basis  or  of 
labour with materials not to be incorporated in the work, shall not be  deemed to be subletting)  
or otherwise parts with or attempts to  assign, transfer sublet or otherwise parts with the entire 
works or any  portion thereof without the prior written approval of the Accepting Authority; 
 
39.1.2 The Accepting Authority may, without prejudice to any other right or remedy which shall 
have accrued or shall accrue thereafter to the Employer, by a notice in writing cancel the 
contract as a whole or only such of items in default from the Contractor. 
 
39.1.3 The Engineer-in-Charge shall on such cancellation by the accepting authority have 
powers to, for which the contractor shall hereby unconditionally agree :: 
  
(a)  to take possession of the Site and any materials,  constructional   plant, implements, 
stores, etc., thereon; and/or 
 
(b)  to carryout the incomplete work by any means at the  risk  and  cost of the Contractor. 
 
39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall  determine 
what  amount,  if  any,  is recoverable from the contractor for completion of the works or part of 
the  Works  or  in case the Works or part of the Works is  not  to  be completed, the loss or 
damage suffered by the Employer. In determining the amount, credit shall be given to the 
contractor for the value  of the work executed by him up to the time of cancellation, the value  
of contractor's materials taken over and incorporated in the work. 
 
39.3 Any excess expenditure incurred or to be incurred by the Employer in  completing  the 
Works or part of the Work or the excess,  loss  or damages suffered or may be suffered by the 
Employer as aforesaid after allowing  such  credit shall without prejudice to any other  right  or 
remedy available to Employer in law be recovered from any money due to the Contractor on 
any account, and if such moneys are not sufficient the Contractor  shall be called upon in 
writing and shall be liable  to  pay the same within 30 days. 
 
39.4  If the Contractor shall fail to pay the required sum within  the aforesaid period of 30 days, 
the Engineer-in-Charge  with the  approval of the Employer shall have the right to sell any or  
all of   the   Contractor's  unused   materials,   constructional   plant, implements,  temporary 
buildings, etc. and apply the proceeds of  sale hereof  towards the satisfaction of any sums due 
from the  Contractor under the Contract and if thereafter there be any balance  outstanding 
from  the  Contractor, it shall be recovered in  accordance  with  the provisions of the Contract. 
 
39.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  
constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always  that if cost  
or  anticipated  cost  of completion  by the Employer of the Works or part of the Works is  less 



than  the  amount  which the Contractor would have been  paid  had  he completed  the  Works  
or part of the Works, such  benefit  shall  not accrue to the Contractor. 
 
40. SETTLEMENT OF DISPUTES AND ARBITRATION40. SETTLEMENT OF DISPUTES AND ARBITRATION40. SETTLEMENT OF DISPUTES AND ARBITRATION40. SETTLEMENT OF DISPUTES AND ARBITRATION :: 
40.1  It shall be an inseparable part of the contract that in  matters regarding  quality of 
materials, workmanship, removal or rejection  of improper  work,  interpretation of the  
drawings  and  specifications, measurements of materials and/or items of work, mode of 
procedure  and carrying  out  of the work, the decision  of  the  Engineer-in-Charge which shall 
be given in writing, shall be final, conclusive and binding on the Contractor. 
 
40.1(A).  If the Contractor considers any work demanded of him  to  be  outside  the  
requirements  of the contract,  or  considers  any  drawings record or decision given in writing 
by the Engineer-in-Charge on any matter in connection with or  arising out of the contract or 
carrying out of work, to be unacceptable, he shall promptly within 15 days request the 
Employer in writing for written instruction or decision. Thereon, the Employer shall give his 
written instructions or decision within a period of two months from the receipt of the 
Contractor's letter. 
 
(B)  Upon receipt of such written instructions or  decision  the  Contractor  shall  promptly 
proceed without delay to  comply  with  such  instructions or decisions. If the Employer fails  to  
give  his  instructions or decision in writing within a period of  two  months after being 
requested or if the Contractor is  dissatisfied   with   the  instructions  or  decision  of  the  
Employer,   the Contractor may within 30 days appeal to the designated Appellant  Authority of 
the Employer who shall afford an opportunity to the  Contractor  to  be heard and to offer 
evidence in support  of  his appeal.  If he is dissatisfied with this decision, the  Contractor  shall  
within  a  period  of thirty days  from  receipt  of  the   Appellant Authority of the decision shall 
indicate his intention  to  refer  the dispute to Arbitration, failing  which  the  said  decision  
shall  be final and conclusive and  not  referable  to adjudication by the Arbitrator. 
 
40.3  All disputes or differences in respect of which  decisions  have not been final, binding and 
conclusive as above shall be referred  for adjudication  by  the arbitration by a Sole  Arbitrator  
appointed  as follows : 
 
40.4  Within  one  month of receipt of notice from any  party  to  the contract for appointment 
of the Arbitrator the Appellant Authority, in charge  of the work at the time of such appointment 
shall send to  the Contractor a panel of three names of persons who shall not presently  be 
connected  with  the work. The Contractor shall within fifteen days  of receipt of this list select 
and communicate to the Appellant Authority the  name of one person from the list who shall 
then be  appointed  as the sole arbitrator by the Appellant Authority. 
 
40.5 If Contractor fails to communicate his selection of name, within the stipulated period, the 
Appellant Authority shall without delay select one person from the list and appoint him as Sole 
Arbitrator. If the Appellant Authority fails to send such a list within one month as stipulated, the 
Contractor shall send a similar list to the Appellant Authority  within 15 days. The Appellant 
Authority shall then select one person from the list and appoint him as the Sole Arbitrator within 
30 days of the receipt of the list. If the Appellant Authority  fails to do so the Contractor shall 
communicate to the Appellant Authority the name  of  one  officer  from  the list who  shall  
then  be  the  Sole Arbitrator. 
 



40.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  appointment  or 
vacates his office  due  to  any  reason whatsoever  another sole Arbitrator shall be appointed in  
the  manner aforesaid. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 
 
40.7  IT is term of this contract that the party invoking  arbitration shall give a list of disputes 
with amounts claimed in respect of  each such  dispute along with the notice for appointment of 
arbitrator  and giving  reference to the rejection by the Appellant Authority  of  the appeal  and 
a copy of his notice(s) of intention to refer the  dispute to  arbitration  of  such disputes as 
mentioned  in  Part  (ii)  above failing  which the notice for appointment of the Arbitrator shall  
not be treated as notice for appointing the arbitrator. 
 
40.8  It is also a term of this contract that no person other  than  a person  appointed  by 
Appellant Authority, in charge of  the  work  as aforesaid  should act as arbitrator and if for any 
reason that is  not possible, the matter shall not be referred to arbitration at all. 
 
40.9 It is also a term of the contract that if the Contractor   does not make  any  demand  for 
appointment of arbitration in  respect  of  any claims  in  writing  as  aforesaid within 90  days  
of  receiving  the intimation from the Employer that the final bill is ready for payment, the  
claim of the contractor shall be deemed to have been  waived  and absolutely barred and the 
Employer shall be discharged and released of all liabilities under the contact in respect of these 
claims. No party shall be entitled to bring any claim to arbitration if the  arbitrator has  not been 
appointed before the expiry of sixty days  after  defect liability period. 
 
40.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of  the  Indian 
Arbitration Act, 1996,  or  any  statutory modification or re-enactment thereof and the rules 
made there under and for the time being in force shall apply to the arbitration  proceeding 
under this clause. 
 
40.11  The  arbitrator may from time to time with the consent  of  the parties enlarge the time 
for making and publishing the award. 
 
40.12 It is also a term of the contract that any fees TA, DA and other charges  are  payable  to 
the Arbitrator shall be  paid  by  both  the parties equally. 
 
40.13 It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date of first hearing. The venue of the arbitration shall be such a place as 
may be fixed by the Arbitrator in his sole discretion. The fees, and charges of the Arbitrator 
shall, if required to be paid before the award is made and published, be paid half and half by 
each of the parties. The cost  of the  reference  and of the award (including the fees, if any,  of  
the Arbitrator)  shall  be  in the discretion of the  Arbitrator  who  may direct  to  and  by whom 
and in what manner, such costs  or  any  part thereof  shall be paid and fix or settle the amount 
of costs to be  so paid. 
 
40.14 The award of the Arbitrator shall be final and binding on both the parties 
 
41. RIGHT TO AUDIT/TECHNICAL EXAMINATION41. RIGHT TO AUDIT/TECHNICAL EXAMINATION41. RIGHT TO AUDIT/TECHNICAL EXAMINATION41. RIGHT TO AUDIT/TECHNICAL EXAMINATION:: 
The  Employer  shall have the right to cause an  audit  and  technical examination  of  the  
works  and the final  bills  of  the  contractor including  all  supporting vouchers, abstract, etc., 
to be  made  even after  payment of the final bill and if as a result of such audit  and technical  



examination  any  sum is found to  have  been  overpaid  in respect  of  any work done by the 
Contractor under the contract  or  any  work claimed to have been done by him under the 
contract and found not to  have  been executed, the Contractor shall be liable  to  refund  the 
amount  of  over-payment and it shall be lawful for  the  Employer  to recover the same from 
him in the manner prescribed in clause 47 or  in any  other  manner  legally permissible and if it 
is  found  that  the Contractor was paid less than what was due to him under the contract  in 
respect of any work executed by him under it, the amount of such under payment  shall be duly 
paid by the Employer to the  Contractor,  without any interest thereon; Provided that the 
Contractor shall not be entitled to  payment of any sum paid short where such payment has  
been  agreed upon  between  the Employer on the one hand and the  Contractor  on  the other 
under any term of the contract permitting payment for work after assessment by the Engineer-
in-Charge. 
 
42. LIEN42. LIEN42. LIEN42. LIEN :: 
(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or under the 
contract against the  contractor,  the  Employer shall be entitled to withhold and also have a 
lien to retain such  sum or sums in whole or in part from the security, if any deposited by the 
Contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the security 
deposit, if any, furnished as the case may be and   also  have  a  lien  over  the  same  pending  
finalisation   or adjudication  of  any such claim. In the event of the  security  being insufficient 
to cover the claimed amount or amounts or if no  security has been taken from the contractor, 
the Employer shall be entitled  to withhold  and  have  a lien to retain to the extent  of  such  
claimed amount  or  amounts  referred to above, from any  sum  or  sums  found payable  or  
which may at any time thereafter become  payable  to  the contractor  under  the same contract 
or any other  contract  with  the Employer pending finalisation or adjudication of any such 
claim. 
 
(b) Any sum of money due and payable to the contractor (including  the security deposit 
returnable to him) under the contract may be withhold or  retained by way of lien by the 
Employer or any  other  contracting person or persons through Engineer-in-Charge against any 
claim of  the Employer  or such person or persons in respect of payment of a sum  of money  
arising  out  of  or  under any  other  contract  made  by  the contractor with the Employer or 
with such other person or persons. 
 
(c)  It  is an agreed term of the contract that the sum  of  money  or moneys so withheld or 
retained under the lien referred to above by the Employer  will  be kept withheld or retained as 
such by  the  Employer till  the claim arising out of or under the contract is determined  by the  
arbitrator (if the contracts governed by the arbitration  clause) or  by the competent court, as 
the case may be and that  the  Contractor will  have no claim for interest or damages 
whatsoever on any  account in respect of such withholding or retention under the lien referred 
to above  and duly notified as such to the Contractor. For the  purpose  of this  clause,  where 
the Contractor is a partnership firm or  a  limited company,  the Employer shall be entitled to 
withhold and also  have  a lien  to retain towards such claimed amount or amounts in whole or  
in part from any sum found payable to any partner/limited company as  the case may be, 
whether in his individual capacity or otherwise. 
 
43. EXTERNAL INSPECTION & AUDIT43. EXTERNAL INSPECTION & AUDIT43. EXTERNAL INSPECTION & AUDIT43. EXTERNAL INSPECTION & AUDIT :- 
(i) All works under or in course of execution or executed in pursuance of  the  Contract  shall at 
all times be open and  accessible  to  the inspection of the Quality Control Organisation of the 



Employer or  any designated  auditor  /  officials of the Employer  and  of  the  Chief Technical 
Examiner's Office under Central Vigilance Commission. 
 
(ii)  IF it shall appear to the Engineer-in-Charge or  to the Engineer in charge of Quality Control 
or any designated auditors / officials of the Employer or to the Chief Technical Examiner, that 
any work  has  been  executed  with  unsound,  imperfect,  or   unskillful workmanship,  or  with 
materials or articles provided by him  for  the execution  of the work which are unsound or of a 
quality  inferior  to that contracted or otherwise not in accordance with the contract,  the 
contractor  shall,  on  demand  made  in  writing  within  the  defect liability  period from the 
Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding 
that the same  may have been passed, certified and paid for earlier,  forthwith rectify,  or 
remove and reconstruct the work so specified in whole  or in part, as the case may require and 
provide other proper and suitable materials or articles at his own charge and cost. 
 
(iii) In the event of the contractor failing to do so within a  period specified  by  the  Engineer-
in-Charge  in  his  demand aforesaid,  the contractor shall be liable to pay compensation at  the 
same  rate  as under the clause of defects after completion  for  this default. 
 
(iv)  In such case the Engineer-in-Charge may not  accept the  item of work at the rates 
applicable under the contract  but  may accept  such items at reduced rates as the Employer or  
the  competent authority may consider reasonable during the preparation of on account bills or 
final bill if the item is so acceptable without detriment  to the safety and without substantially 
affecting the utility of the item and  the  structure  or he may reject the work  outright  without  
any payment  and/or  get  it  and other  connected  and  incidental  items rectified,  or  
removed and re-executed at the risk and  cost  of  the contractor.  Decision  of  the Engineer-in-
Charge to  be  conveyed  in writing  in  respect  of the same shall be final and  binding  on  the 
Contractor. 
 
 

    
SIGNATURE OF CONTRACTOR WITH SEALSIGNATURE OF CONTRACTOR WITH SEALSIGNATURE OF CONTRACTOR WITH SEALSIGNATURE OF CONTRACTOR WITH SEAL    

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

    



    
SAFETY CODESAFETY CODESAFETY CODESAFETY CODE    

    
Safety Norms to be followed by the ContractorSafety Norms to be followed by the ContractorSafety Norms to be followed by the ContractorSafety Norms to be followed by the Contractor    

1111.... Safety Clause Safety Clause Safety Clause Safety Clause     

i) The contractor should take all precautionary measures in order to ensure the 
protection of his own personnel moving about or working on the bank premises, and should 
conform to the rules and regulations of the bank. 

ii) The Contractor should abide by all bank regulations in force from time to time and 
ensure that the same are followed by his representatives, agents or sub contractors or 
workmen. 

iii) The contractor should ensure that unauthorized, careless or inadvertent operation of 
installed equipment which may result in accident to staff and / or damage to equipment does 
not occur. 

iv) The Contractor should indemnify and keep the purchaser indemnified and harmless 
against all actions, suits, claims, demands costs charges or expenses arising in connection 
with any accident, death or injury, sustained by any person or persons within the bank 
premises and any loss or damage to bank property sustained due to the acts or omissions of 
the contractor irrespective of whether such liability arises under the workmen’s 
compensation act or the fatal accidents act or any other statute in force from time to time. 

v) Scaffolding or staging more than 4 m. above the ground floor, swung or suspended from an 
overhead support or erected with sanitary support shall have a guard rail properly bolted, 
braced or otherwise secured, at least 1 m. above the floor or platform of such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 
 

2222.... EMS RequirementsEMS RequirementsEMS RequirementsEMS Requirements    
i) The contractor shall ensure industrial safety methods in executing his work at bank 

premises. 
ii) The contractor shall ensure that all wastes generated by his activities / work are moved to 

the respective dump sites or taken for re-cycling at bank. 
iii) The contractor has to give prior information whether any hazardous chemical is used in his 

work and if so, the operational control to be exercised. 
iv) The contractor has to ensure that all his material handling equipments / transport vehicles 

are emission tested. 
v) The contractor has to ensure that his activities are in tune with the Canara Bank EMS Policy 

(to be incorporated as part of Contract) 
vi) The contractors’ staff shall be competent to operate emergency appliances like fire 

extinguishers. 
vii) The contractors’ staff shall be competent in the areas wherein the contract is awarded by 

evaluating through skill matrix by concerned official 
 

3333.... OTHER SAFETY MEASURESOTHER SAFETY MEASURESOTHER SAFETY MEASURESOTHER SAFETY MEASURES    
i) Adequate and appropriate tools shall be issued. 
ii) The instruments are used to be conformed to Indian Standards. 
iii) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except in the case of short duration work, which 
can be done safely from ladders.  When a ladder is used, it shall be of rigid construction 
made either of good quality wood or steel.  The steps shall have a minimum width of 450 
mm and a maximum rise of 300 mm.  Suitable hand holds of good quality wood or steel shall 



be provided and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1 vertical).  

iv) Ensure adequate lighting at work place. 
v) Contractor should follow the terms and conditions/instructions of bank from time to time. 
vi) Activities other than the specified activities as per the contract clauses, which are assigned 

to you, are not permitted at our premises. 
vii) Ensure the Suitable guards are provided to the hand operating machine. 
viii) Suitable lifting machineries and tackles are to be used to handle the materials. 
ix) Any loss incurred to bank because of your activities shall be charged on your account. 
x) The equipment’s & materials stored at our premises are on your own risk. 
xi) Before start of work, proper shut down (if necessary) is to be undertaken for safety 
xii) Before start of any work, appropriate Work Permits shall be obtained. 
xiii) Off cuts and wastes generated during the course of your work, must be suitably disposed 

identified areas. 
xiv) The renewal of permit will be issued only on the basis of performance of compliance of 

the said rules, regulations, conditions and safety norms. 
xv) The contractor shall engage qualified supervisors at the work site whenever men are 

engaged for work. 
xvi) First aid box with adequate medicine are to be provided in the work area. 
xvii) Disobeying or not following the conditions / precautions / procedures shall result in penalty. 

In serious cases, stoppage of work or cancellation of permits may be done. 
xviii) The display board containing the details of nature of work, maximum number of staff 

working per shift, period of work, site in charge name and phone number and main office 
phone numbers is to be placed at prominent place. 

xix) Staffs under your control are to be insured during the work period. 
xx) All personnel of the contractor working within the plant site shall be provided with safety 

helmets.  All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves.  Persons employed on metal cutting and 
grinding shall wear safety glasses. 

xxi) Adequate precautions shall be taken to prevent danger from electrical equipment.  No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 

 
4444.... DemolitionDemolitionDemolitionDemolition    

Before any demolition work is commenced and also during the process of the work. 
i) All open areas adjacent to the work site shall either be closed or protected. 
ii) No electric cable or apparatus, which is liable to be a source of danger over a cable or 
apparatus used by the operator, shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from the risk so 
over loaded with debris or materials as to render it unsafe. 

 
5555.... Personal Safety Equipment’sPersonal Safety Equipment’sPersonal Safety Equipment’sPersonal Safety Equipment’s    

All necessary personal safety equipment as considered adequate by the Engineer should be 
kept available for the use of the person employed on the site and maintained in a condition 
suitable for immediate use, and the contractor should take adequate steps to ensure proper 
use of equipment by those concerned. 

 
i) Those engaged in welding works shall be provided with welder’s protective eyesight lids. 
ii) Stonebreakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 



iii) When workers are employed in sewers and manholes, which are in use, the contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into manholes and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

iv) The contractor shall not employ men below the age of 18 years. Women of any age shall 
not be engaged for the work of painting with products containing lead in any form.  
Whenever men above the age of 18 years are employed on the work of lead painting the 
following precautions should be taken. 

v) Suitable facemasks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scraped. 

vi) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during the cessation of work. 

vii) When the work is done near any public place where there is risk of accidents all 
necessary equipments should be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in   danger and adequate provision should be 
made for prompt first aid treatment of all injuries likely to be sustained during the course 
of the work. 

 
6. All the Indian Electricity rules 1956 on Electrical Safety should be strictly followed while 

execution of the Electrical works 
 

7. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot.  The person responsible for compliance of 
the safety code shall be named therein by the contractor. 
 
To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the contractor shall be open to inspection by the Labour Officer, 
Engineers of the Department or their representatives. 
 
Notwithstanding the above clause from (1) to (7), there is nothing in these to attempt the 
contractor from the operation of any other Act or Rule in force in the Republic of India. 
 

    
    
    

    SIGNATURE OF THE CONTRACTOR WITH SEAL SIGNATURE OF THE CONTRACTOR WITH SEAL SIGNATURE OF THE CONTRACTOR WITH SEAL SIGNATURE OF THE CONTRACTOR WITH SEAL     
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    



    
    
    
    

FORMFORMFORMFORM    OF AGREEMENTOF AGREEMENTOF AGREEMENTOF AGREEMENT    
 
This agreement made the _____________day of the month of ________in the year 2022 
BETWEEN, Canara Bank a body corporate constituted  under  the Banking Companies                      
( Acquisition and Transfer of undertakings Act, 1970, having its Head office, 112, J C Road,  
Bengaluru) represented  by  its  duly  constituted  attorney  (hereinafter referred to as the 
Employer / Bank) on the ONE PART; and 
 
*Sri_____________________________________S/D/o______________________________ 
resident    of    ________________________the   sole    proprietor    of 
M/s______________________________________   having   office   at   the following address 
______________________________________________ 
 
*  M/s.  ______________________  the  partnership  firm   having   an administrative/principal  
office at_______________ represented by  its Managing/duly authorised partner. 
 
*   M/s.  _____________________  company/body  corporate  incorporated under  the 
provisions of the Companies Act 1956 having its  registered office at the following address 
_______________________________,  duly represented at ______________ duly represented 
by its constituted  and authorised Managing Director, Shri___________________ and 
(hereinafter called  the Contractor which term shall also be called the  Supplier  or the 
Contractor ) on the other part 
 
WHEREAS THE Employer / Bank  is desirous to undertake Supply, Installation, Testing, 
Commissioning & Maintenance of 99 KWp capacity ON- Grid Rooftop Solar Power System in 
Canara Bank Hampankatta CRRD  building at Balmatta Road, Hampankatta, Mangaluru as 
detailed in the RFP______________ dated:______ and has been accepted by the Employer on  
the  terms  and conditions as set out therein and interalia others. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are 
respectively assigned to them in the  conditions  of contract hereinafter referred to. 
2. The following documents not inconsistent with these presents shall be deemed to form and 
be read and construed as part of this agreement viz; 
a) Notice inviting Tender 
b) General Rules and Instructions for the guidance of Contractors. 
c) Tender offer, Form of Agreement, Indemnity Bond format & Bank Guarantee format, if any, 
leading to and prior to acceptance letter. 
d) General Conditions of contract along with Annexure thereto. 
e) Safety Code 
f) Schedules A to E consisting of Technical Specifications, Special Conditions, Questionnaire, 
tender drawings if any, etc. 
g) Scope of Comprehensive AMC 
h)  Schedule of quantities including Prices and tendered amount known as Price - Bid. 
i) The details submitted in technical bid, design, technical brouchers, drawings and such other 
details etc. 



[ Note : *  Strike off whichever is not applicable ] 
 
3.  In consideration of the payments to be made by the Employer to the Contractor, the 
Contractor hereby covenants and agrees with the Employer to carry out the Supply, Installation, 
Testing, Commissioning & Maintenance  of 99 KWp capacity On-Grid Rooftop Solar Power 
System in Canara Bank Hampankatta (CRRD) building, Balmatta Road, Hampankatta,  
Mangaluru  complete and perform the works in conformity in all respects and subject to all 
terms and conditions/rules as mentioned in the General Conditions as also in the aforesaid 
documents which shall from part of this agreement. 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and seals 
the day and year first above written. 
 
Signed, sealed and delivered by the said 
Contractor,______________________________________________ 
____________________________________________________________________________
_______   to  the Employer_____________________in the presence of: 
 

 
Signature of Contractor (witSignature of Contractor (witSignature of Contractor (witSignature of Contractor (with seal)h seal)h seal)h seal)    

    
    
    

Signature of Authorised representativeSignature of Authorised representativeSignature of Authorised representativeSignature of Authorised representative    
of the Employer / Accepting Authority.of the Employer / Accepting Authority.of the Employer / Accepting Authority.of the Employer / Accepting Authority.    

 
Witness ( Signature, Name & Address ): 
 
1). 
 
2). 

    

    

    

    

    

    

    

    

    

    

    

 



FORMAT OF INDEMNITY BONDFORMAT OF INDEMNITY BONDFORMAT OF INDEMNITY BONDFORMAT OF INDEMNITY BOND    

(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER)(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER)(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER)(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER)    

    

THIS DEED OF INDEMNITY BOND is made on this --------- day of  -------- month of year two 
thousand fifteen (__.__.2022)(__.__.2022)(__.__.2022)(__.__.2022) By M/s --------------------- duly represented by one of  its 
partners --------------------------------, aged -- years, son of  Sri  --------------------------- , 
residing at ----------------------------------------------------------------------------------------------
-, _____________.  
  
*  M/s.  ___________________________ the  partnership  firm   having   an 
administrative/principal  office at_______________ represented by  its Managing/duly 
authorised partner. 
 
*   M/s.  _____________________  company/body  corporate  incorporated under  the 
provisions of the Companies Act 1956 having its  registered office at the following address 
_______________________________,  duly represented at ______________ duly represented 
by its constituted  and authorised Managing Director, Shri___________________ and 
(hereinafter called  the Contractor which term shall also be called the  Supplier  or 
the Contractor ) on the other part 
 
Whereas My Firm/ Company was short listed for issue of tenders and my company became 
successful in securing the subject work through competitive tendering and the work of Supply, 
Installation, Testing, Commissioning & Maintenance of 99 KWp capacity On-Grid Rooftop Solar 
Power System in Regional Office - 2  building, Balmatta Road, Hampankatta, Mangaluru, has 
been awarded in favour of my Firm/ company by Canara Bank, General Administartion    Section, 
Circle Office, Mangaluru. 

             
And whereaAnd whereaAnd whereaAnd whereas for undertaking the furnishing work, my company has entered into contract s for undertaking the furnishing work, my company has entered into contract s for undertaking the furnishing work, my company has entered into contract s for undertaking the furnishing work, my company has entered into contract 
agreement on __.__.2022.agreement on __.__.2022.agreement on __.__.2022.agreement on __.__.2022.    
 
Now this Deed Witnessed that in pursuance of the aforesaid contract agreement Now this Deed Witnessed that in pursuance of the aforesaid contract agreement Now this Deed Witnessed that in pursuance of the aforesaid contract agreement Now this Deed Witnessed that in pursuance of the aforesaid contract agreement dt.__.__.2022    
and in consideration of  Canara Bank having agreed to make payand in consideration of  Canara Bank having agreed to make payand in consideration of  Canara Bank having agreed to make payand in consideration of  Canara Bank having agreed to make payments  on the running bills ments  on the running bills ments  on the running bills ments  on the running bills 
claimed by my company  based on the works completed by my company  in respect of claimed by my company  based on the works completed by my company  in respect of claimed by my company  based on the works completed by my company  in respect of claimed by my company  based on the works completed by my company  in respect of Supply, Supply, Supply, Supply, 
Installation, Testing, Commissioning & Maintenance  of Installation, Testing, Commissioning & Maintenance  of Installation, Testing, Commissioning & Maintenance  of Installation, Testing, Commissioning & Maintenance  of 99999999    KWp  capacity OnKWp  capacity OnKWp  capacity OnKWp  capacity On----Grid Rooftop Solar Grid Rooftop Solar Grid Rooftop Solar Grid Rooftop Solar 
Power System in  Power System in  Power System in  Power System in  Canara Bank Hampankatta CRRDCanara Bank Hampankatta CRRDCanara Bank Hampankatta CRRDCanara Bank Hampankatta CRRD    building at Balmatta Road,building at Balmatta Road,building at Balmatta Road,building at Balmatta Road,    Hampankatta, Hampankatta, Hampankatta, Hampankatta,     
MangaluruMangaluruMangaluruMangaluru----, and referred to above, , and referred to above, , and referred to above, , and referred to above, I hereby undertake to indemnify and keep harmless the 
Canara Bank and its officials from  any damages, prosecution, other legal suits and claims 
arising out of any mishaps occurring at the site due to faulty work, faulty construction and for 
violating rules and regulations for which I shall be solely responsible.        
[ Note : *  Strike off whichever is not applicable ] 

 
 
 

SIGNATURE OF CONTRACTOR WITH SEALSIGNATURE OF CONTRACTOR WITH SEALSIGNATURE OF CONTRACTOR WITH SEALSIGNATURE OF CONTRACTOR WITH SEAL    
 
 
 
 
 



 
 

BANK GUARANTEE FORMAT BANK GUARANTEE FORMAT BANK GUARANTEE FORMAT BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSITFOR EARNEST MONEY DEPOSITFOR EARNEST MONEY DEPOSITFOR EARNEST MONEY DEPOSIT    
    

 
To 
 
WHEREAS ______________________________(Name of Contractor) (hereinafter called "the 
Contractor" has submitted its Tender dated _______________________ (Date) for the 
execution of (Name of Contract)_____________ _______(hereinafter called "the Tender") in 
favour of Canara Bank hereinafter called the "Employer"; 

KNOW ALL MEN by these presents that we, ___________ Bank, a body corporate constituted 
under the Banking Companies (Acquisition & Transfer of Undertakings) Act, 1970 having its  
Head Office at ________________________ amongst others a branch at ________________ 
(hereinafter called "the Bank" are bound unto the employer for the sum of 
Rs________________ (Rupees___________________________________________only) for 
which payment well and truly to be made to the said Employer, the Bank binds itself, its 
successors and assigns by these presents; 
 
THE CONDITIONS of this obligation are: 
(a) If the Contractor withdraws its Tender during the period of Tender validity specified in the 
Tender; or 
(b) If the Contractor having been notified of the acceptance of his Tender by the Employer 
during the period of Tender validity; 
      (i)  Fails or refuses to execute the Agreement, if required; or  
      (ii) Fails or refuses to furnish the performance security or security Deposit, in accordance 

with clause   ___________ of conditions of Contract / Tender. 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand without the Employer having to substantiate his demand, provided that in his demand 
the Employer will note that the amount claimed by him is due to him owing to the occurrence 
of one or both of the two conditions, specifying the occurred condition or conditions. 
 
Notwithstanding anything contained herein,  
 
1) our liability under this Bank guarantee shall not exceed  

Rs________________(Rupees___________________________________________only)  
2) The bank Guarantee is valid upto __________ and  
 
3) We are liable to pay the guaranteed amount or any part therof under this Bank 

guarantee only and only if you serve upon us a written claim or demand on or before 
_____________( mention period of the Guarantee as found under clause (ii) above plus 
claim period)  

 
 

Dated _________________day of ________________________2022 
 
 

                                                                                SIGNATURE OF THE BANKSIGNATURE OF THE BANKSIGNATURE OF THE BANKSIGNATURE OF THE BANK    
 
 



BANK GUARANTEE FORMAT FOR SECURITY DEPOSITBANK GUARANTEE FORMAT FOR SECURITY DEPOSITBANK GUARANTEE FORMAT FOR SECURITY DEPOSITBANK GUARANTEE FORMAT FOR SECURITY DEPOSIT    
    
Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated: …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: ……………………………………..   
 
To: 
 
 
 
 
 
In consideration of ………………………………………  (hereinafter called "Beneficiary") having agreed to 
exempt …………………………… …….. Ltd.,   having its Registered Office situated at 
……………………………….  (hereinafter called the "the obligator(s)") from the demand of security 
deposit of Rs…………………… (Rupees ………………………………………………….. only) under the terms and 
conditions of an agreement dated …………………. (hereinafter called the "said Agreement") for the 
due fulfillment by the said obligator of  the terms and conditions contained in the said 
agreement, on production of the Bank Guarantee for Rs…………………. (Rupees 
………………………………… only), at the request of the obligator ______ Bank, a body corporate 
constituted under the Banking Companies (Acquisition & Transfer of undertakings) Act, 1970 
having its Head Office at _____________ amongst others a branch at ……………………… 
(hereinafter referred to as "the Bank") has agreed to give following guarantee in favour of the 
beneficiary for an amount not exceeding Rs……………….. (Rupees 
……………………………………………………….. only) against any loss or damage caused to or suffered or 
would be caused to or suffered by reason of any breach by the said Obligator(s) of any of the 
terms and conditions contained in the said agreement.                                                                            
 
We, the Bank to hereby undertake to pay the amount payable under this guarantee without 
any demur merely on a demand from the beneficiary stating that the amount claimed is due by 
way of loss or damage caused to or would be caused to or suffered by reason or any breach of 
the terms and conditions contained in the said agreement or by reason of the obligator's failure 
to perform the said agreement.  Any such demand in writing made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under the guarantee.  
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs………………………………. 
   
We, the Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said agreement and 
that it shall continue to be enforceable till all the dues of the beneficiary under or by virtue of 
the said agreement have been fully paid and its claims satisfied or till the beneficiary certifies 
that the terms and conditions of the said agreement have been fully discharged this guarantee.  
Unless a demand for claim under this guarantee is made on us in writing on or before 
………………………… we shall be discharged from all liabilities under this guarantee thereafter. 
 
We, the Bank further agree that the beneficiary shall have the fullest liberty, without consent 
and without effecting in any manner or obligations hereunder, to extend time of performance 
the said obligator(s) from time to time or to postpone for any time any of the powers 
exercisable by the beneficiary against the said obligator(s) and to forbear or enforce any of the 
terms and conditions relating to the said agreement and we shall not be relieved of our liability 



by reason of any extension being granted to the said obligator(s) for any forbearance, act or 
omission on the part of the beneficiary or any indulgence by the beneficiary to the said 
obligator(s) or by any such matter or thing whatsoever which under the law relating to sureties 
would not for this provision have effect of so relieving us. 
 
We, the Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the beneficiary in writing.     
 
Notwithstanding anything contained herein: 
 
(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  
     (Rupees ……………………………………………………………… only) 
 
       (ii)  This Bank Guarantee is valid upto ……………………….. and 
 
(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before ………………. (mention 
period of the guarantee as found under clause (ii) above plus claim period) 
 
 
 
 
PLACE: 
 
DATE:                                                                                   SIGNATURE   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
    
    

ScheduleScheduleScheduleSchedule----    AAAA    
SPECIAL INFORMATIONSSPECIAL INFORMATIONSSPECIAL INFORMATIONSSPECIAL INFORMATIONS    TO THE CONTRACTORSTO THE CONTRACTORSTO THE CONTRACTORSTO THE CONTRACTORS    

    
1. The Work has to be carried out at the Canara Bank premises (Hampankatta CRRD) at 

Balmatta Road, Hampankatta, MANGALURU-.     
Contractors are advised to visit the site, at their own expense and familiarize with site Contractors are advised to visit the site, at their own expense and familiarize with site Contractors are advised to visit the site, at their own expense and familiarize with site Contractors are advised to visit the site, at their own expense and familiarize with site 
conditions before quoting. The contact details is as below conditions before quoting. The contact details is as below conditions before quoting. The contact details is as below conditions before quoting. The contact details is as below ----    

Canara Bank, Canara Bank, Canara Bank, Canara Bank,     
Premises & EstaPremises & EstaPremises & EstaPremises & Estate Sectionte Sectionte Sectionte Section    
Circle Office,Circle Office,Circle Office,Circle Office,    
Balmatta Road,Balmatta Road,Balmatta Road,Balmatta Road,    
Mangaluru: 575 001.Mangaluru: 575 001.Mangaluru: 575 001.Mangaluru: 575 001.    

    
Contact NoContact NoContact NoContact No: 024: 024: 024: 024----    2423469  2423469  2423469  2423469      

  Contractors are advised to go through the specifications and the schedule of work and clarify 
doubts if any, with the Bank’s Engineer before quoting. 

 
2. The contractor shall furnish full details of the materials he intends to use on the work 

like make, model no., printed literature/ catalogue showing all details, reference to any 
national/ international approvals etc. In case of any deviations from the specifications/ 
stipulations contained in the tender, the same shall be separately listed out by the contractor 
and enclosed with the tender (in technical bid). Failure to furnish the above details may 
result in rejection of tender summarily. 
 

3. Warranty: Warranty: Warranty: Warranty: The offer must include comprehensive on-site warranty (DLP) for a period of 
1 year with free maintenance from the date of handing over of the Solar power plant system. 
The offer must also include comprehensive AMC of 4 years from the date of completion of 
defect liability period. The firm shall be fully responsible for the warranty in respect of proper 
design, quality and workmanship of all equipments, accessories like covered by the offer. 
However the failure of the components due to other electrical faults will not be covered by 
the offer. The firm must warrant all equipments, accessories, spare parts etc., against any 
manufacturing defects during the warranty period. During the warranty period the firm shall 
maintain the equipment and repair/ replace all the defective components of the SPV plant at 
the installed site at no additional charge of whatsoever nature to the Bank.  

 
4. Relevant type/factory test certificates, data sheets shall be furnished in respect of 

Modules, Inverters, Cables and other related accessories etc. 
 
 

SSSSIGNATURE OF THE CONTRACTOR WITH SEALIGNATURE OF THE CONTRACTOR WITH SEALIGNATURE OF THE CONTRACTOR WITH SEALIGNATURE OF THE CONTRACTOR WITH SEAL    
    
    
    
    
    
    
    
    
    



    
Schedule BSchedule BSchedule BSchedule B    

SPECIAL INSTRUCTIONS TO THE CONTRACTORSPECIAL INSTRUCTIONS TO THE CONTRACTORSPECIAL INSTRUCTIONS TO THE CONTRACTORSPECIAL INSTRUCTIONS TO THE CONTRACTOR    
    
    
1) This specification shall be read in conjunction with General conditions of contract as 

applicable for this project. 
2) The Contractor shall design the equipment considering the site conditions.  After award of 

contract no claim for extra payment will be entertained. 
3) All Civil alteration works shall be provided by the Contractor. The equipment shall be 

designed keeping in view the provisions of the statutory regulations and safety codes in 
force in the locality of installation. All such minor civil works like chipping, grouting, drilling, 
etc for fixing mounting structure and other accessories are to be executed by the supplier.  

4) All excavation works in ground/ cemented flooring/ interlock area and providing required 
quantity of PVC/G.I pipes/Bricks/Sand required for laying the cables of solar system up to 
main LT Panel Board at the point of EB – solar supply integration, back filling and making 
good of excavated area is in the scope of the Contractor. When ever cables are to be laid 
underground, cables/wires are to be covered with protective brick and sand/ PVC pipe. 
Underground cable passing through the vehicular movement area is to be provided with 
suitable size G.I pipe.  

5) Supplying and laying of 2 Runs of 3.5Cx 150 Sq mm from Solar Supply- EB Supply 
integration panel board to the main L.T Distribution panel board/L.T KIOSK is in the scope 
of the contractor.  

6) Supply and installation of IP 65 Category  weather proof outdoor L.T KIOSK (If required) 
with 400 amps rating TPN bus bar for integrationg EB supply from the transformer and SPV 
power plant supply from Solar AC panel board is in the scope of Contractor. 

7) The work should complete including testing & commissioning of solar power system within 
90 days from the acceptance of work order by the Contractor including mobilization. 

8) The following drawing/ documents shall be submitted for approval before                               
commencement of work. 

1. Module test certificate from ETDC/any other Govt test centers have to be produced on 
sample basis. 

2. Contractor will submit his layout design for SPV module including its structural details 
to Engineer in Charge for approval prior to start of work. 

3. Design/Drawings of the mounting structure, the design for the mounting structure 
shall have the certification from a recognized Lab/Institution for the purpose. 

4. Wherever Galvalium Sheet Roof is provided in the location of the Bank building where 
it is proposed to install the SPV modules, modules are to be mounted above the sheet 
roofing with suitable arrangement for mounting of SPV module on sheet roofing and 
load bearing capacity of the sheet roofing for bearing the load of proposed SPV 
modules has to be ascertained through a recognized Structural Engineer and certificate 
from Structural Engineer has to be submitted by the Contractor to the Bank before the 
commencement of the work. 

5. GA of ACDB, DCDB, Array Junction Box, Main Junction Box, Paralleling of multiple grid 
tie inverters, Overall layout, cable routing layout, Module interconnection drawings, bill 
of materials etc., for approval. 

9) The following drawings/ documents shall be submitted for records before handing over. 
1. As built drawings. 
2. A screen printed/laminated circuit and cabling diagram. The same should also be 

provided in the manual. 



3. Interconnection diagram of the modules of the panels on SPV module/panels shall 
also be provided for ready reference of the maintenance staff. 

4. Installation, Operation and Maintenance Manual. Regarding number of copies etc., 
refer to relevant articles. 

 
10) The Contractor shall indicate Price for supply, Installation, testing, erection and 

commissioning of the SPV System and all other requirements as mandated in the Tender 
conditions/specifications. GST shall be paid extra by Bank. The quoted Price shall include 
charges on account of all taxes, duties, packing, forwarding, transport, insurance etc. The 
quoted Price shall remain firm and binding and shall not be subjected to any escalation 
whatsoever on any account during entire period of supply, installation, testing & 
commissioning. 

7) SPV System shall be guaranteed for a period of 1 year of trouble free operation after 
commencement of regular operation and shall include free servicing, repair and 
replacement of parts/components by the Contractor. 

 
8) Workmanship and performance warranty: 

1. The materials used shall be new and best of its kind available and shall conform to 
standards as mentioned in the technical specification. 

2. The supplier shall guarantee satisfactory performance of system as per relevant 
guidelines. 

3. The guarantee shall also cover faulty design/ materials/ workmanship. All rectification or 
replacement under guarantee shall be done by the supplier free of cost. 

4. The conditions regarding guarantee of equipment shall also be governed by the relevant 
clauses of general PRICE conditions. 

 
9) The Contractor shall fill up the Price data sheet and submit in a separate cover along with 

the tender. 
 
10) The Contractor shall furnish a Time Bar Chart showing breakup of time required for 

various activities viz., submission and approval of drawings, raw material procurement, 
engineering, various shop activities, order placement for bought out items and their 
delivery to shop, assembly, testing, inspection, dispatch, erection and commissioning. 

 
11) The Contractor shall furnish the procedure proposed for conducting performance 

guarantee test; for review by Employer. 
 
12) The Contractor shall ensure installation of all electrical equipment by approved licensed 

electrical Contractors and subsequent approval by electrical inspector and other 
competent authority, if necessary.  
 

13) Packing: Packing and transportation of solar panels, Charge Controller, and Mounting 
Structure shall be made such that the equipment is not damaged, while transporting, 
loading and unloading. 
 

 
 
 
 

 



14) Quality and Workmanship: All the units of the system shall be manufactured in 
accordance with international quality management systems ISO 9001-2000(or latest 
ISO), for which the manufacturer shall be duly accredited. A quality plan describing the 
quality assurance system followed by the manufacturer would be required to be 
submitted. The manufacturer shall also be accredited for the compliance of ISO 14001 
(latest issue) pertaining to environmental requirements. All wiring shall be neatly secured 
in position and adequately supported Metal panel or cover holes through which the wires 
or cables pass shall be bushed. All materials and workmanship shall be of professional 
quality to ensure the requirements. 

 
 

    
    

SIGNATURE OSIGNATURE OSIGNATURE OSIGNATURE OF THE CONTRACTOR WITH SEALF THE CONTRACTOR WITH SEALF THE CONTRACTOR WITH SEALF THE CONTRACTOR WITH SEAL    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

    
    
    



    
Schedule CSchedule CSchedule CSchedule C    

Technical Specifications of SPV Power Plant Technical Specifications of SPV Power Plant Technical Specifications of SPV Power Plant Technical Specifications of SPV Power Plant     

TECHNICAL SPECIFICATIONSTECHNICAL SPECIFICATIONSTECHNICAL SPECIFICATIONSTECHNICAL SPECIFICATIONS    

SCOPE OF WORKSCOPE OF WORKSCOPE OF WORKSCOPE OF WORK: 
The scope of work covers: 
Design, Supply, Installation, Testing & Commissioning and Maintenance for 4 years after 
completion of defect liability period of 1 year for 99 kWp of ON-Grid Rooftop Solar Power 
System at Canara Bank Hampankatta CRRD Building, Mangaluru with following features. 

1.  
1. The solar power generated shall be utilized for consumer load and the surplus power to be 

feeded into the grid. 
2. Net- Metering and Grid connectivity of the roof top solar PV system under this scheme 

shall be in accordance with the prevailing guidelines of the concerned MESCOM/ KERC. 
Obtaining permission from local authority, testing of meters/Bi directional meters, liaison 
and approval has vests with the Contractor only. Any charges in this matter shall be 
borne by the Contractor. Application Charges, Statutory Charges against receipts shall be 
borne by the Bank  

3. In case of grid failure, the standby inverter shall create a captive grid and SPV power 
keeps feeding to this captive grid. 

4. In case of low solar irradiation or cloudy weather, the deficit power is taken from the grid 
or DG. 

5. System configuration must conform to Indian grid system (tt-n; 3-phase, neutral & 
earth). 

 The important Technical specification to be taken care during various stages 
 like design, construction, commissioning and maintenance have been enumerated below. 

 
2. Solar Photo Voltaic Modules Solar Photo Voltaic Modules Solar Photo Voltaic Modules Solar Photo Voltaic Modules  

i. Solar photo voltaic module array shall consist of high efficiency Solar Modules utilizing 
Poly Crystalline/Mono Crystalline/Mono PERC high efficiency, high power Crystalline 
Silicon Terrestrial Solar Photovoltaic cells. 

ii. Solar photovoltaic module capacity shall not be less than 250 Wp at STC. 
iii. Solar module shall be laminated using lamination technology using established polymer 

(EVA) and Tedlar / Polyester laminate. Anti-reflection coating to be applied on cells to 
improve light absorption and to increase cell performance. 

iv. The modules shall be connected in suitable series / parallel combination to meet the 
voltage / current requirements of the Inverter units. 

v. Solar Photovoltaic module efficiency shall be minimum 15% and power tolerance shall be 
in the range of 0 to +3%.The temperature co-efficient of power for PV modules should 
be less than or equal to -0.45% per deg C. 

vi. The rated output power of any supplied module shall not have negative tolerance. 
vii. Module shall be made of high transmissivity glass front surface giving high encapsulation 

gain and hot butyl rubber edge sealant for module protection and mechanical support. 
viii. All materials used must have a proven history of reliable and stable operation in external 

outdoor applications. 
ix. Solar modules shall be designed to operate and perform in relative humidity up to 100% 

with temperatures between -40 Deg C and +85 Deg C and with stand gusts up to 200 
km/h from back side of the panel. 



x. The Solar PV modules and production processes employed in the manufacture of the 
offered module shall be in accordance with the requirements of IEC 61215 Ed 2 , IEC 
61730 Part 1 & 2, IEC 61701 for operation in corrosive atmosphere. 

xi. SPV Modules shall be certified by NABL/IECQ accredited test centre. Copy of the above 
IEC Certifications must be provided along with offer. Undertaking from manufacturer / 
supplier that the modules being supplied are as per above shall also accompany the 
offer. 

xii. The module frame must be made of corrosion resistant materials, which is electrolytically 
compatible with the structural material used for mounting the module. 

xiii. Module Junction box shall of Flame proof / Explosion proof type be designed for long life 
outdoor operation in harsh environment and shall be IP 65 or better. 

xiv. Degradation of power generated should not be exceeding 20% of the min. rated power 
over a 25 year period. 

xv. Efficiency of solar PV system shall be guaranteed to 90% for up to 10 years & 80% for up 
to 25 years. 

xvi. The PV modules shall be equipped with bypass diode to minimize power drop caused by 
shades. 

xvii. The solar modules shall have suitable encapsulation and sealing arrangements to protect 
the silicon cells from the environment. The arrangement and the material of 
encapsulation shall be compatible with the thermal expansion properties of the Silicon 
cells and the module framing arrangement / material. The encapsulation arrangement 
ensures complete moisture proofing during life of the solar modules. 

xviii.  Each module must have low iron tempered glass front for strength and superior light 
transmission. It also must have tough multilayered back sheet for environment 
protection against moisture and high voltage electrical insulation. 

xix. The fill factor of modules shall not be less than 0.70. 
xx. The Max. System Voltage of the modules used shall be 1000-V DC. 

xxi. Each PV module shall have an RF identification tag (RFID) fixed inside the module 
laminate, but able to withstand harsh environmental conditions, containing following 
information. 
•••• Name of manufacturer of PV Module 
•••• Name of manufacturer of Solar cells 
•••• Month & Year of manufacture (separately for Solar cells & module) 
•••• Country of origin (separately for Solar cells & module) 
•••• I-V Curve for the module 
•••• Peak wattage Im, Vm and FF for the module 
•••• Unique serial no. and model of the module 
•••• Date and year of obtaining IEC PV module qualification certificate 
••••  Name of the test lab issuing IEC certificate 
•••• Any other relevant information on traceability of solar cells and module as per ISO 

9000 series. 
•••• Suitable RFID Tag reader as per Bank requirement shall be provided with PV 

Modules 
xxii. Modules shall be North-South oriented. 
xxiii. MCB of suitable rating to be provided for connecting / disconnecting Solar array and PCU 

for maintenance purposes. 
xxiv. The Solar PV Modules shall meet all the requirements of latest MNRE guidelines. 
    
3333.... Mechanical FeaturesMechanical FeaturesMechanical FeaturesMechanical Features    



•••• Solar Photovoltaic Module shall be made of toughened, low iron content, high 
transmissivity front glass. 

•••• Anodized Aluminum Frame shall be provided around the module. 
•••• The module shall be encapsulated with Ethyl Vinyl Acetate (EVA). 
•••• Silicon edge sealant shall be provided around laminate. 
•••• The back surface shall be Tedlar /Polyester trilaminate. 
•••• Weather proof (IP 65) terminal box shall be provided for the module output terminations. 
•••• The module shall be Resistant to water, abrasion, hail impact, humidity & other 

environmental factors for the worst situation at site. 
•••• Bypass diode arrangement shall be provided. 
•••• All nuts and bolts shall be made of very good quality stainless steel (SS 304 minimum) 
4444.... MarkingMarkingMarkingMarking    

Each module shall carry the following clear indelible markings as minimum: 
•••• Name, monogram of manufacturer 
•••• Type or module number 
•••• Module serial number 
•••• Polarity of terminals 
•••• Maximum system voltage for which module is designed 
•••• Date and place of manufacture 

 
5555.... Module Mounting StructureModule Mounting StructureModule Mounting StructureModule Mounting Structure    
i.  Module Mounting Structure should be as per MNRE specifications and supply & 

installation shall be in scope of contractor. 
ii.  The structure shall be designed in accordance with the latitude of the place of 

installation. The array mounting structure shall be designed to allow easy replacement of 
any module and shall be in line with site requirement. Structure shall be designed for 
simple mechanical and electrical installation. It shall support SPV modules at a given 
orientation, absorb and transfer the mechanical loads to the ground properly. 

iii. The array structure shall have tilt arrangement to adjust the plane of the solar array for 
optimum tilt. 

iv. The array structure shall be made of hot dip galvanized MS angles/anodized aluminum of 
size not less than 50 mm x 50 mm x 6 mm size. The minimum thickness of galvanization 
shall be at least 120 microns. All nuts & bolts shall be made of very good quality stainless 
steel. The minimum clearance of the lowest part of the module structure and the 
developed ground level shall not be less than 500 mm. 

v.  Leg assembly of module mounting structure made of different diameter galvanized tubes 
are accepted. The work should be completed with supply, fitting fixing of clamps, saddles, 
nut & bolts etc. While quoting the rate, the contractor may mention the design & type of 
structure offered. All nuts & bolts shall be made of very good quality stainless steel. 

vi.  The array structure shall be so designed that it will occupy minimum space without 
sacrificing the output from SPV panels at the same time it will withstand wind speed up to 
maximum of 200 km/hr. 

vii.  The contractor shall specify installation details of the PV modules and the support 
structures with appropriate diagrams and drawings after receiving the offer. 

viii. The structure layout drawings along with shading calculation and detailed design shall be 
submitted to the Bank for approval after receiving the offer.  

ix. PCC ARRAY FOUNDATION BASE: The legs of the structures made with GI angles will be 
fixed and grouted in the PCC foundation columns made with 1:2:4cement concrete. The 
minimum clearance of the lowest part of any module structure shall not be less than 500 
mm from ground level. While making foundation design, due consideration shall be given 



to the     weight of module assembly, maximum wind speed of 200 km/hr and seismic 
factors for the site. 

x. The contractor can visit the site before quoting the rate for civil works. After taking in to 
consideration all aspects of the site, condition of roof etc., the contractor shall quote for 
civil works. No extra claim shall be entertained at post project stage. 

xi. The foundation design of module structure design shall be submitted to banker for 
approval. The work will be carried out as per designs approved by bank. The contractor 
shall specify installation details of the PV modules and the support structures with 
appropriate diagrams and drawings. Such details shall include, but not limited to, the 
following; 
1. Determination of true south at the site; 
2. Array tilt angle to the horizontal, with permitted tolerance; 
3. Details with drawings for fixing the modules; 
4. Details with drawings of fixing the junction/terminal boxes; 
5. Interconnection details inside the junction/terminal boxes; 
6. Structure installation details and drawings; 
7. Electrical grounding (earthing); 
8. Inter-panel/Inter-row distances with allowed tolerances; and 
9. Safety precautions to be taken. 

xii. The array structure shall support SPV modules at a given orientation and absorb and 
transfer the mechanical loads to the rooftop columns properly. All nuts and bolts shall be 
of very good quality stainless /galvanized steel. 

xiii. Incase of any defects arising in the building during guarantee period of Five year, the 
contractor shall rectify the same at their own cost.  

 
6666.... DC Combiner Box/Array Junction BoxDC Combiner Box/Array Junction BoxDC Combiner Box/Array Junction BoxDC Combiner Box/Array Junction Box    
The junction boxes shall be dust proof, vermin and waterproof and made of FRP/powder coated 
Aluminium. 
The terminals shall be connected to copper bus bar arrangement of proper sizes. The junction 
boxes shall have suitable cable entry points fitted with cable glands of appropriate sizes for both 
incoming and outgoing cables and earthing provision shall be available. Suitable markings shall 
be provided on the bus bar for easy identification and cable ferrules shall be fitted at the cable 
termination points for identification. Each main junction box shall be fitted with appropriate 
rating blocking diode. The junction boxes shall be of reputed make and conform to IP65 
standards and IEC 62208. Door shall be of hinged door 
with EPDM rubber gasket to prevent water entry. 
The junction boxes shall have suitable arrangement for the Following: 

• Combine groups of modules into independent charging sub-arrays that shall be wired to 
the controller. 

• Provide arrangement for disconnection for each of the groups. 
• Provide a test point for each sub-group for quick fault location. 
• To provide group array isolation. 
• The rating of the JB’s shall be suitable with adequate safety factor to inter connect the 

Solar PV array. 
• Suitable capacity MOVs shall be provided within the box to protect against lightning 

 
Fuse Protection on Strings: DC fuses rated from 2A to 25A from leading manufacturers to be 
used in the combiner box to provide over-current protection. Fuses to be provided with 
indication. 



Surge Protection Device: Surge Protection devices or SPD to be provided to protect the 
combiner/junction box from any power surge and voltage spike. SPD to be used should meet 
Type 2 regulations, and to be typically rated between 600 to 1000V. 
Input Glands/ Connectors: The combiner/ array junction box offered is to be provided with IP 67 
rated Cable Glands or MC 4 connectors at the input side to lead the array strings into the box.  
 
7777.... Grid Interactive Inverter/PCUGrid Interactive Inverter/PCUGrid Interactive Inverter/PCUGrid Interactive Inverter/PCU    

i. The Power Conditioning Unit comprises the Inverter(s) and associated MPPT, control, 
protection, data logging devices etc. 

ii. Solar array shall produce DC energy output which shall be supplied to the DC bus for 
inverting to AC voltage. Maximum Power Point Tracking (MPPT) system shall be an inherent 
feature of the system and shall be used to extract maximum energy from solar array to 
produce 415 VAC 3 ph 50 Hz output. The output shall be synchronized with the station’s 
grid power. 

iii. The system shall generate power for use during the day-light hours directly by the captive 
load. 

iv. The peak efficiency of PCU shall not be less than 97% & shall be designed to meet the 
Solar PV Array capacity control which will extract maximum energy from solar array and 
provides 415V AC +/-10%, 50HZ, to synchronize (and not export) with local utility grid in 
Indian ambient conditions. 

v. The efficiency of PCUs used at INSOLATION levels of 10% to 90% shall not be less than 
90%. 

vi. Output of Inverter shall be 3 phase, 415 v +/- 10%, 50 Hz sine wave with < 3% total 
harmonic distortion (THD). Additionally, it will provide protection features such as over 
current, short circuit, over temperature as a minimum. 

vii. PCU shall be of very high quality having high peak efficiency of 97% and above. The PCU 
should be completely compatible with the SPV array voltage and local grid / DG supply 
voltage. 

viii. Switching shall be MOSFET / IGBT based. 
ix. Idle current shall be less than 4% of rated capacity. 
x. The PCU shall be string type inverters to reduce the DC power losses & can have the 

flexibility to increase the capacity of the plant. 
xi. The PCU shall be designed for continuous, reliable power supply as per specifications. 
xii. The PCU shall be capable of complete automatic operation and shall be capable to 

synchronize independently & automatically with the grid supply and DG Supply. The idea 
for installing SPV unit is to be utilize whatever power is available and directly feed into the 
system irrespective of whether grid supply is ‘ON’ or DG is ‘ON’ on SOLAR FIRST basis. 

xiii. The PCU shall have a built-in data logging facility to remotely monitor and control plant 
performance through external PC.  

xiv. The PCU shall have internal protection arrangement against any sustained fault. The 
dimension, weight, foundation details etc. of the PCU shall be clearly indicated in the 
detailed technical specification provided by the contractor. 

xv. It has user friendly LED / LCD Graphical display for programming and viewing of the Solar 
system parameters and protection status. 

xvi. The operating temperature range shall be -20 to +50 deg C 
xvii. Housing cabinet – IP-20(Minimum) for indoor, IP-65(Minimum) for outdoor 
xviii. Power factor shall be greater than 0.9 
xix. Cooling shall be forced air cooling through cooling fan. 
xx. The system shall be capable of automatic operation with automatic wake-up in the morning 

and providing supply to the load after synchronizing with Grid/DG supply. 



xxi. When the generated power is below a low, preset value or the solar insolation is below a 
set value for a pre-determined amount of time, the inverter shall be disconnected from the 
grid and shall be operated in a “sleep mode”. In this mode, the inverter power stage 
components shall be switched off, thereby keeping the stand by losses to a bare minimum. 

xxii. Unique MPPT algorithm shall adjust the DC Link operating voltage to ensure that maximum 
power is extracted from the solar array in an efficient manner. 

xxiii. Automatic “Sleep Mode” shall be provided to reduce standby losses. 
xxiv. The system shall be designed to minimize both conducted and radiated RFI emissions. 
xxv. The capacity of the Inverter shall be chosen based on the PV system wattage. However, 

the total Peak output Power rating of all the PCU’s at operating temperatures of 45 deg C 
shall not be less than 150 KW. 

xxvi. Overload protection shall be min. 150% for one minute. 
xxvii. The inverter must have a DC disconnect switch / device. 
xxviii. MCB/MCCB of suitable rating to be provided for connecting / disconnecting Load and PCU. 
xxix. The inverter must have an integrated MODBUS RS-485 interface for connectivity. 
xxx. Potential free contact shall be provided for the ‘Solar system operation status’ for remote 

monitoring. 
xxxi. The PCU shall meet all the requirements of latest MNRE guidelines. 

8888.... IndicationsIndicationsIndicationsIndications    
• Inverter on 
• Grid on 
• Inverter under voltage / over voltage 
• Inverter over load 
• Inverter over temperature 

9999.... Protections Protections Protections Protections     
• Over voltage at input 
• Over current at output 
• Over / under output voltage 
• Over / under grid frequency 
• Over temperature 
• Short circuit 
• DC reverse polarity 
• Protection against lightning 
• Surge voltage protection 

10101010.... Remote MonitoringRemote MonitoringRemote MonitoringRemote Monitoring    
• DC power input 
• DC input voltage 
• DC input current 
• AC power output 
• AC voltage 
• AC current 
• AC frequency 
• Power factor 
• Energy harvested daily / monthly / yearly 
• Inverter status 
• Total power generated/operation time 
The PCU including MPPT and protection shall conform to IEC 61683 / IS 61683, IEC 60068 – 
2 / equivalent BIS standards. 
 
 



11111111.... Data Monitoring of Solar Power PlantData Monitoring of Solar Power PlantData Monitoring of Solar Power PlantData Monitoring of Solar Power Plant    
The system performance monitoring and solar generation data is recorded using a data 
logger. The Monitoring system shall comprise of the following main components: 
• PCU logs the inverter performance data and transmits the same to the Data logger. 
• Data monitoring system logs irradiance (solar insulation) and ambient temperature. 

Necessary sensors required for the same shall be provided by the Contractor and sensor 
outputs interfaced to the Solar monitoring system 

• Data logger gathers information and monitors the performance of the inverter. It also 
supports measurements from the external sensors. The data can be acquired through 
Ethernet port (RJ45) and shall be available to connect to Bank network. 

• The data acquisition system shall have a real-time clock and data storage capacity for 
recording data round the clock for min. one year. 

• The monitoring of the Solar system and logging / viewing of system data shall be done 
through a Bank PC with HMI software to be supplied by the Contractor. 

• PC Data logging software enables automatic long-term storage of measured data from 
SPV Plant. It allows visualization, monitoring, commissioning and service of the 
installation. 

• The software package shall be preferably windows based. 
• The Solar system data shall be logged in chronological order, date wise. The periodicity of 

data logging shall be configurable. 
• Event logging shall be adjustable repetition from 01 second to 600 Seconds, with storage 

capacity up to 03 Years with 10 minute logs. 
• The system shall be capable of providing graphical trends for viewing the system 

parameters on real time as well as historic basis. It shall be possible to generate reports 
based on the logged historic data which shall be exportable in MS Excel / PDF formats. 

• System shall have provision for remotely viewing the System status on local LAN 
/INTRANET of bank. 

    
12121212.... AC DistriAC DistriAC DistriAC Distribution Board (ACDB) bution Board (ACDB) bution Board (ACDB) bution Board (ACDB)     

An AC distribution box shall be provided between the Inverter and the existing LT Panel of bank. 
This panel shall have provision for protection, connection and disconnection of individual 
inverters from the AC system. 
The AC Box will be used to combine AC power coming from the inverters. 
• The AC Box shall be dust, vermin & water proof & made of FRP / ABS plastic. 
• The junction boxes shall have suitable cable entry points fitted with cable glands of 

appropriate sizes for both incoming and outgoing cables. 
• Suitable markings shall be provided on the bus bar for easy identification and cable ferrules 

shall be fitted at the cable termination points for identification. 
• It should have the facility to protect from over currents & isolate the AC box from the main 

AC line. 
• The AC Box should have surge protection devices, to protect inverters from surges in the AC 

line. 
• The circuit breakers / load– break switches must have facility for service & emergency 

safety requirements.   
• The Solar Power should be exported to the LT Panel bus bar through a Energy Meter. The 

Energy meter should have Modbus RS- 485 communication interface. 
 

13131313.... DC Distribution Board (DCDB)DC Distribution Board (DCDB)DC Distribution Board (DCDB)DC Distribution Board (DCDB)    
DC Distribution panel board shall be provided to receive the DC output from the array field, with 
analog measurement panel for voltage, current and power from different MJBs so as to check 



any failure in the array field. DC DPBs shall have enclosure of dust & vermin proof. The bus bars 
shall be made of copper of desired size. Suitable capacity MCBs along with necessary surge 
arrestors shall be provided for controlling the DC power output to the PCU/Inverter. DCDB shall 
be fabricated by CRC Sheet/ FRP / ABS plastic to comply with IP 65 protection. 
 

14141414.... Cables and AccessoriesCables and AccessoriesCables and AccessoriesCables and Accessories    
1.1. Cables should be FRLS PVC insulated Copper Conductor armoured Cables of 1100 V 
1.2. Grade and shall conform to IS: 1554 / IEC 60502 AND IS 694 / IEC 60227. 
1.3. Cable should be Bright Annealed 99% pure Copper Conductor. Conductor shall be of 

electrolytic copper confirming to IS: 8130 
1.4. Cables shall be UV and weathering resistant. 
1.5. Voltage drop & losses to be kept to minimum. On DC side voltage drop to be max 1%. 
1.6. Cables shall be laid on prefabricated GI cable trays and through suitable HDPE pipes. 
1.7. All interfaces between panel integral cable and extension cable must be done using MC4 

equivalent connectors only. 
    

15151515.... Earthing and Lightning Protection Earthing and Lightning Protection Earthing and Lightning Protection Earthing and Lightning Protection     
    

15151515....1111 Earthing Protection Earthing Protection Earthing Protection Earthing Protection     
Each array structure of the PV yard should be grounded/ earthed properly as per IS:3043 -
1987. In addition the lighting arrester/masts should also be provided inside the array field. 
Provision should be kept for shorting and grounding of the PV array at the time of maintenance 
work. All metal casing/shielding of the plant should be thoroughly grounded in accordance with 
Indian Electricity Act/IE Rules. Earth Resistance shall be tested in presence of the 
representative of bank as and when required after earthing by calibrated earth tester. PCU, 
ACDB and DCDB should also be earthed properly. Earth resistance shall not be more than 5 
ohms for individual pit and shall be less than 1.0 Ohms for Grid in line. It shall be ensured that 
all the earths are bonded together to make them at the same potential. The earthing conductor 
shall be rated for the maximum short circuit current, and shall be 1.56 times the short circuit 
current. The area of cross -section of conductor shall not be less than 1.6 sq mm in any case. 
The earthing pits shall be made at locations approved by bank. 
 
15.2 Lightning protection15.2 Lightning protection15.2 Lightning protection15.2 Lightning protection    
Contractor shall provide  the lightning Arrestor System by using 8 mm dia 50 sq mm cross 
section Corrosion resistant AlMgSi Alloy rigid round rod/ wire for running on the sheet roofing, 
for down conductors and air termination conductors designed as per IEC62305 complete with 
16/10mm dia concrete base fixing type 16/10 mm dia air termination rods where ever required 
complete with all the accessories as per standards. There shall be  the required number of 
suitable lightning arrestors installed in the array area. Lightning protection shall be provided 
with suitable earthing such that induced transients find an alternate route to earth.   Protection 
shall meet the safety rules as per Indian Electricity Act2003/IE rules. 

    
16161616.... FIRE EXTINGUISHERSFIRE EXTINGUISHERSFIRE EXTINGUISHERSFIRE EXTINGUISHERS    

This control room shall be provided with Portable fire extinguisher for fire caused by electrical 
short circuits. Apart from this Sand buckets shall be placed in relevant areas mandated by BIS. 
The installation of Fire Extinguishers should confirm to TAC regulations and BIS standards. The 
fire extinguishers shall be provided in the control room housing the PCUs as well as on the roof 
top where the PV arrays have been installed. 

    
    



    
17171717.... Finish & Painting Finish & Painting Finish & Painting Finish & Painting     

Corrosion Resistance: All surfaces of the equipment including frame modules, covers, chassis, 
brackets, etc., shall be treated to prevent corrosion. 
The ACDB/DCDB shall be Galvanised iron / powdered coated/Weather proof paint. 
Colour scheme shall be as follows: Siemens Gray 
Name Plate: A name plate, anodized shall be suitably fixed to the modules of the glass, iron 
structure and charge controller with the following: 
Name Plate for SPV Panel and Mounting Structure: 
Name of the User 
Manufacturer’s name and identification mark 
Name of the Item 
Model No. 
Serial No. of the unit 
Year of manufacture 
Name Plate for PCU: 
Name of the user 
Manufacturer’s name and identification mark 
Name of the Item 
Model No. 
Type of unit 
Serial No. of the unit 
Year of manufacture 
Rating and voltage of the PCU/Inverter 
Input voltage  
Output Voltage and Current 
On the front top of the PCU,ACDB/DCDB cabinet, an anodized, screen printed or any other 
arrangement ensuring better life expectancy designation plate in “Bold” letters showing “50 
kWp SPV POWER PLANT UNDER GREEN INITIATIVE SCHEME”. 
    

18181818.... TOOLS, SHACKLESTOOLS, SHACKLESTOOLS, SHACKLESTOOLS, SHACKLES    
After completion of installation & commissioning of the power plant, necessary tools & shackles 
are to be provided free of cost by the supplier for maintenance purpose. 
 

    
19191919.... DocumentationDocumentationDocumentationDocumentation    

Supplier shall provide 02 sets of Operation & Maintenance Manual in English for the complete 
system with Block diagram, detailed description of all the system components, mounting of PV 
Module, electronics used, working, starting and shutdown procedures, maintenance and trouble-
shooting instructions, DO’s & DONT’s, Name & address of contact person or Centre to be 
contacted in case of complaints/ failure. Warranty Card & Service entry card shall be provided 
with the SPV Power Plant systems. 
Supplier shall provide 02 sets of the As-built Detailed Wiring diagrams, Array layout and 
termination schedules. Approval of Bank needs to be obtained on the content of Manual,  
 

20202020.... Installation of Components and MaterialsInstallation of Components and MaterialsInstallation of Components and MaterialsInstallation of Components and Materials    
Description: 
1. Supply and installation of Module mounting structure/ super structure for mounting at roof 

top. 



2. The PV modules shall be installed with necessary tilt with the most effective orientation. Tilt 
angle to be optimized to obtain maximum generation. 

3. Supporting structure material shall be compatible with the PV panel mounting frame. 
4. Each module can be mounted on a mounting structures fabricated from hot dip    galvanized 

MS, using appropriate clamps and trapezoidal sheet holders, rail track    connectors, screws 
and fixtures. The structure shall be non-corrosive and long    lasting. Each structure will carry 
multiple modules to form a row. The structure shall    be capable of withstanding a wind speed 
of 200Km/Hr. after grouting and installation    and shall be designed to cater very rough 
climatic conditions. The contractor shall furnish    design calculations to confirm the wind speed 
withstand capability of the structure.    The same will be reviewed by the banker’s engineer’s 
and in case of any    shortcomings in the design the contractor shall make suitable changes so 
as to make the    entire structure capable to withstand against wind speed specified as above. 
The    mounting structure shall be guaranteed for at least 5 years. 

5. Supply and installation of power conditioning unit (PCU) consisting of Solar Charge 
Controller/ Inverter. 

6. The installation shall include the electrical wiring, cabling, terminations, cable trays, micro/ 
string inverters, metering and hooking up the system to the including synchronization with 
plant main LT Panel grid / DG set. 

7. Installation of inverter should be in a ventilated area and proper inter-spacing is to be 
provided. 

8. Laying of power/ control copper cables from PV power to plant room, Main LT panel including 
within terraces. 

9. Supply and installation of cables on prefabricated GI cable trays and / or within suspended 
ceiling spaces including installation, cable trays, hangers, supports, cable terminations all 
fixing accessories (terrace to plant room inclusive of PVC sleeve/ other accessories etc. 
wherever required) 

10. Supply and installation of earthing system with testing joint for every pit (grounding) 
system including cutting of roads / paved areas / PCC floor etc and making as good as in 
original shape. Prior to execution, design shall be submitted by contractor for approval by 
bank. 

11. Supply and installation of lightening arrester, required as per statutory norms/guidelines 
as approved by bank. 
 

21212121.... Testing and commissioningTesting and commissioningTesting and commissioningTesting and commissioning    
Pre-commissioning tests of all electrical equipments. Specific points to be considered during 
commissioning are: 
1. Continuity checking and insulation resistance measurement of cables. 
2. Proper crimping, lugging and glanding of cables before final terminations. 
3. Checking of all electrical terminations for any loose contacts. 
4. Proper earthing of electric equipment & solar array to be ensured. 
5. At junction box in solar array, voltage levels to be checked (between positive & negative 

terminal, positive to earth and negative to earth) in consultation with inverter OEM. 
6. Inverter to be checked in testing mode and after No Fault indication is displayed on LCD it is 

to be connected to grid/battery. 
22222222.... Annual Generation GuaranteeAnnual Generation GuaranteeAnnual Generation GuaranteeAnnual Generation Guarantee    

Contractor shall give minimum annual power generation guarantee of 1,33,650 Units/ Kwh for 
first year (Calculated on the basis of average 4.5 KWH per KWp functioning for 300 days) and 
for subsequent years as per following – 
2nd Year  : 99.0% of 1st Year Generation  
3rd Year   : 98.5% of 1st Year Generation  



4th Year   : 98.0% of 1st Year Generation  
5th Year  : 97.5% of 1st Year Generation  
In case of short fall, Contractor will compensate for the less power generated as per prevailing 
rate of State electricity board for first five years. The power generation trend after first 5 years 
must be mentioned. 
Contractor may monitor the performance of system installed. In case Contractor  finds that 
installed system will not meet assigned minimum annual guarantee, it is up to Contractor to 
upgrade the system to meet the minimum requirement at his own cost. 
 

23232323.... LT Panel & AC Distribution Box LT Panel & AC Distribution Box LT Panel & AC Distribution Box LT Panel & AC Distribution Box ----    InterconnectionInterconnectionInterconnectionInterconnection    
The Inverter / Power conditioning unit converts DC energy produced by solar array to 3 phase 
AC power. The AC power output of the inverter shall be fed to the AC Distribution Box (metering 
panel & isolation panel) which also houses energy meter. The 415 V AC output from the AC 
distribution box is fed to the owner’s LT panel for feeding the building load. The AC power from 
the Solar Inverter shall be synchronized with the station’s supply grid and power is fed into the 
building load on continuous basis. The connectivity / interfacing of the AC power output from 
the Solar Inverter to the existing grid power shall be designed and carried out by the contractor 
including all cabling work. First preference for drawing power shall be from Solar Inverter, the 
balance power shall be automatically drawn from the grid supply. Contractor shall finalize the 
scheme of interconnection to LT Panel / load after discussion with bank. 

24242424.... IntegratIntegratIntegratIntegration Of Solar Power With Gridion Of Solar Power With Gridion Of Solar Power With Gridion Of Solar Power With Grid    
The output power from SPV would be fed to the inverters which converts DC produced by SPV 
array to AC and feeds it into the consumer load and the surplus power to be feed into the grid 
after synchronization. In case of grid failure, or low or high voltage, solar PV system shall be out 
of synchronization and shall be disconnected from the grid. Once the DG set comes into service 
PV system shall again be synchronized with DG supply and load requirement would be met to 
the extent of availability of power. 4 pole isolation of inverter output with respect to the grid/ 
DG power connection need to be provided. 

25252525.... GridGridGridGrid    Islanding Islanding Islanding Islanding     
i. In the event of a power failure on the electric grid, it is required that any independent power-
producing inverters attached to the grid turn off in a short period of time. This prevents the DC-
to-AC inverters from continuing to feed power into small sections of the grid, known as 
“islands.” Powered islands present a risk to workers who may expect the area to be unpowered, 
and they may also damage grid-tied equipment. The Rooftop PV system shall be equipped with 
islanding protection. In addition to disconnection from the grid (due to islanding protection) 
disconnection due to under and over voltage conditions shall also be provided.  

ii. A manual disconnect 4pole isolation switch beside automatic disconnection to grid would have 
to be provided at utility end to isolate the grid connection by the utility personnel to carry out 
any maintenance. This switch shall be locked by the utility personnel  

26. Acceptance CriteriaAcceptance CriteriaAcceptance CriteriaAcceptance Criteria 
Final acceptance of the integrated system will be given only after validating the performance of 
the system as in Installation, Testing and Commissioning of clause above. 

27272727.... GuarantyGuarantyGuarantyGuaranty    
All the components of the system shall be guaranteed for any manufacturing defect or inferior 
components for a period of FIVE yearsFIVE yearsFIVE yearsFIVE years from the date of commissioning.  

28282828.... TrainingTrainingTrainingTraining    
The supplier shall provide training to at least 3 departmental operators on the O & M aspects of 
the system 
 

    
SIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEAL    



    
    

PROFILE OF THE BIDDERPROFILE OF THE BIDDERPROFILE OF THE BIDDERPROFILE OF THE BIDDER    
    

S NOS NOS NOS NO    ParticularsParticularsParticularsParticulars    BidderBidderBidderBidder    
1 Name of the Company  
2 Year of incorporation  
3 Registered officeRegistered officeRegistered officeRegistered office     

 
Address 

 
 
 
 

 
Office Telephone Number  

 
Fax Number  

 
Contact PersonContact PersonContact PersonContact Person     

 
Name  

 
Personal Telephone Number  

 
Mobile Number  

 
Email Address  

5 Local office(s)in _____________Local office(s)in _____________Local office(s)in _____________Local office(s)in _____________     

 
Address  

 
Office Telephone Number  

 
Fax Number   

6 Tender signing authorityTender signing authorityTender signing authorityTender signing authority      

 
Name  

 
Address  

 
Personal Telephone Number  

 
Email Address  

 

Please enclose Authorisation or 
Power of Attorney to sign and 
submit the Tender 

 

7 
Address for communication  
under the current tender 

 

8 Goods & Service Tax No  

9 Permanent Account Number  

EMD AmountEMD AmountEMD AmountEMD Amount    
S.No.S.No.S.No.S.No.    ParticularsParticularsParticularsParticulars    Please furnish detailsPlease furnish detailsPlease furnish detailsPlease furnish details    

1 Name of the Bank  
2 Demand Draft (DD) Number  
3 DD Date  
4 DD Amount  

    
    

SIGNATURE OF CONTRACTOR WITH SEALSIGNATURE OF CONTRACTOR WITH SEALSIGNATURE OF CONTRACTOR WITH SEALSIGNATURE OF CONTRACTOR WITH SEAL    
    



    
 

Technical Data Sheet to be compulsorily filled by contractor for  99 kWp Solar Photo Technical Data Sheet to be compulsorily filled by contractor for  99 kWp Solar Photo Technical Data Sheet to be compulsorily filled by contractor for  99 kWp Solar Photo Technical Data Sheet to be compulsorily filled by contractor for  99 kWp Solar Photo 
Voltaic Power Plant, Roof top Grid Tie SystemVoltaic Power Plant, Roof top Grid Tie SystemVoltaic Power Plant, Roof top Grid Tie SystemVoltaic Power Plant, Roof top Grid Tie System    

SNSNSNSN    SpecificationSpecificationSpecificationSpecification    Bank RequirementBank RequirementBank RequirementBank Requirement    CCCContractor Replyontractor Replyontractor Replyontractor Reply    
A.     SPV power plantSPV power plantSPV power plantSPV power plant    
1 Rated Output  To be mentioned by 

Contractor 
 

2 No. of PV Modules To be mentioned by 
Contractor 

 

3 No. of series module in 
one array 

To be mentioned by 
Contractor 

 

4 No. of array in parallel 
combination 

To be mentioned by 
Contractor 

 

B. SPV ModuleSPV ModuleSPV ModuleSPV Module    
1 PV Cell type To be mentioned by 

Contractor 
 

2 Make of SPV Cell To be mentioned by 
Contractor 

 

3 Make of SPV Module To be mentioned by 
Contractor 

 

4 Maximum Power Rating of 
one module 

To be mentioned by 
Contractor 

 

5 Rated Current of Module To be mentioned by 
Contractor 

 

6 Rated Voltage of module To be mentioned by 
Contractor 

 

7 Short Circuit Current of 
module 

To be mentioned by 
Contractor 

 

8 Open Circuit Voltage of 
module 

To be mentioned by 
Contractor 

 

9 Sample I-V Curve 
Submitted (Yes/ No) 

To be mentioned by 
Contractor 

 

C. Mounting ArrangementMounting ArrangementMounting ArrangementMounting Arrangement    
1 Mounting type Roof-mounted  
2 Surface azimuth angle of 

PV Module 
To be mentioned by 
Contractor 

 

3 Tilt angle (slope) of PV 
Module 

To be mentioned by 
Contractor 

 

D DDDDC Combiner Box/ Array Junction BoxC Combiner Box/ Array Junction BoxC Combiner Box/ Array Junction BoxC Combiner Box/ Array Junction Box    
1 Enclosure To be mentioned by 

Contractor 
 

2 Necessary Fuse Protection 
& Surge Protection 

Yes  

3 Rated Insulated Voltage DC 1000V  
E Power Conditioning Unit (PCU) / InverterPower Conditioning Unit (PCU) / InverterPower Conditioning Unit (PCU) / InverterPower Conditioning Unit (PCU) / Inverter    
1 Make of PCU/Inverter   
2 Nominal Output power at 

site based on the site 
Total --- kW = (1x --KW + 1x 
--KW (Note: To be Installed 

  



conditions on the terrace of -----floors 
with --KW output power) 

3 Nominal Output array 
voltage shall be suitable 
for the MPPT range of PCU 

To be mentioned by 
Contractor 

 

4 DC Array Input Operating 
Voltage 

(-20% to +15%) of the DC 
Array input voltage 

 

5 Type of solar charge 
controller 

MPPT Based Solar Charge 
Controller 

 

6 Switching device MOSFET/IGBT based  
7 Continuous inverter 

Output Rating (KVA) 
To be mentioned by 
Contractor 

 

8 Output Wave Form Pure Sine Wave  Output  
9 Total Harmonic distortion < 3% @ nominal power  
10 Output Voltage 3 ph, 415± 10 %  
11 Output Frequency 50Hz ± 3%  
12 Power Factor > 0.9  
13 

PCU Efficiency 
> 90% at nominal voltage & 
power 

 

14 Inverter efficiency 94% to 98% at full load  
15 No. of Inverters with 

Configuration 
To be provided by Contractor 
( to meet nominal output 
power) 

 

16 Inverter Type To be mentioned by 
Contractor 

 

17 Idle Current < 4% of rated capacity  
18 Regulation ±2% for DC I/p variation & 

o/p load variation 
 

19 Overload Features 150% for 1 minute  
20 Cooling Forced Air cooling, with 

temperature controlled 
cooling fan 

 

21 Operating Temperature 0 to 50 ˚C  
22 Relative Humidity 95% Maximum  
23 LED/LCD Display : 

Indications 
Display shall indicate system 
functional parameters and 
protection functional indicator 

 

24 Data monitor and display 
controls 

RS485, Ethernet OR RS232 
connectivity 

 

25 Protections   
 a. Input over voltage 

b. Low/high frequency 
c. Short circuit 
d. Under/over output 
voltage 
e. Over Temperature 
f. Grid Input under 
voltage / over voltage 
with auto recovery 

To be mentioned by 
Contractor 

 



g. DC disconnect device 
h. DC reverse polarity 
i. Anti-Islanding 
Protection as per the 
standard 

26 Enclosure Protection IP 20(for indoor)  IP 60 (for 
outdoor)as per IEC 529 

 

27 Safety 1. IEC 62103 
2. IEC 62109 Part 1 & 2 
3. Galvanic Isolation at input 
& 
output through transformer 

 

28 Audible Noise < 45dB at 1 Meter  
29 Power Control MPPT suitable for hybrid 

operation. 
 

FFFF    DC/AC DistributionDC/AC DistributionDC/AC DistributionDC/AC Distribution    
1 DC Side Quantity & 

Ratings of MCBs 
To be mentioned by 
Contractor 

 

2 AC Side 
Quantity & Capacity of 
MCBs 

To be mentioned by 
Contractor 

 

3 Details of measuring To be mentioned by 
Contractor 

 

5 Other Details To be mentioned by 
Contractor 

 

G CablesCablesCablesCables    
1 Make To be mentioned by 

Contractor 
 

2 Size To be mentioned by 
Contractor 

 

3 Other Details To be mentioned by 
Contractor 

 

H EarthingEarthingEarthingEarthing 
1 Details of points earthed To be mentioned by 

Contractor 
 

2 Earth Resistance To be mentioned by 
Contractor 

 

I Lightning ArrestorLightning ArrestorLightning ArrestorLightning Arrestor    
1 Make & Type To be mentioned by 

Contractor 
 

2 Area covered per 
Lightning Arrestor 

To be mentioned by 
Contractor 

 

3 Number of Lightning 
Arrestors  

To be mentioned by 
Contractor 

 

J Datasheet for Modules, Datasheet for Modules, Datasheet for Modules, Datasheet for Modules, 
Inverter, Cables etc..Inverter, Cables etc..Inverter, Cables etc..Inverter, Cables etc..    

To be submitted along with 
the bid 
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SCOPE OF COMPREHENSISCOPE OF COMPREHENSISCOPE OF COMPREHENSISCOPE OF COMPREHENSIVE AMCVE AMCVE AMCVE AMC    
    
A)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PA)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PA)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PA)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PERIODERIODERIODERIOD    
    
1. The Contractor shall maintain the plant and associated equipment free of cost and ensure 
that it works as per tender parameters. 
 
2. All spares required for normal operation as per tendered parameters shall be replaced at no 

extra cost. 
 

3. The number of visits shall be same as stipulated in Comprehensive Annual Maintenance. 
 
B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability period)B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability period)B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability period)B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability period)    
    
1. The Contractor shall maintain the plant and associated equipments for a period of Four years 

after the expiry of defect liability period and ensure that it works as per the tendered 
parameters. 

2. The rate of annual maintenance charges shall be furnished for a period of 4 years after the 
expiry of warranty/defect liability period and the rates quoted shall be binding on the 
Contractor. 

3. The cost of CAM furnished shall also be one of the criteria in evaluation of cost economics. 
4. The Comprehensive Annual Maintenance Charges shall be paid once in three months in 

advance subject to satisfactory maintenance of previous quarter.  
 
SCOPE  OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT  FOR  SOLAR ROOFTOP SCOPE  OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT  FOR  SOLAR ROOFTOP SCOPE  OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT  FOR  SOLAR ROOFTOP SCOPE  OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT  FOR  SOLAR ROOFTOP 
POWER SYSTEM (CAMC)POWER SYSTEM (CAMC)POWER SYSTEM (CAMC)POWER SYSTEM (CAMC)    
 
The Contractor shall offer the following at no extra cost to the bank. The rate quoted for CAMC 
should include the following.  
 

1. The Contractor shall maintain the plant and ensure that it works as per the tendered 
parameters. 

2. All the repairs and replacements of spares shall be carried out which are necessitated due 
to usage of system as per tender stipulations.  However, the repairs and replacements 
necessitated by loss or damage due to misuse or accident, fire or natural calamities shall 
be out of the scope of CAMC. 

3. The Contractor should visit every month for preventive maintenance of the system. If any 
breakdown calls for emergency service, the same shall be attended within 24 hrs. One of 
the scheduled preventive maintenance shall also be completed during such visits. Visits 
also shall be made for the upkeep of the system to ensure at no point of time the plant 
capacity is less than 90%. 

4. During the Preventive Maintenance, the contract includes servicing including PV panel 
cleaning, repairing, maintenance and replacement of spare parts of Solar Power System 
for the satisfactory running of the system. During each visit the supplier shall carry out 
Thermography checks during the CAMC period to identify hot spot of PV modules and take 
corrective action. The same shall be recorded in a log book which shall be verified and 
confirmed by bank's representative.  

5. During the break down calls, the nature of repair carried out, parts replaced etc shall be 
recorded in the log book. 

 
OTHER TERMS WITH REGARD TO CAMC:OTHER TERMS WITH REGARD TO CAMC:OTHER TERMS WITH REGARD TO CAMC:OTHER TERMS WITH REGARD TO CAMC:    
 
1. The rate of annual maintenance charges shall be furnished for a period of 4 years after the 

warranty/Defect Liability Period and rates quoted shall be binding on the Contractor. 



2. The scope and terms of Comprehensive Annual Maintenance Contract (CAMC) like number of 
monthly visits, items covering under CAMC, replacement of spares exclusions if any, down 
time for break down and service calls shall be as mentioned above. 

3. The Bank reserves the right of discontinuing the CAMC from the  contractor  during  the  
tenancy  of  the Maintenance Contract. 

4. The cost of Comprehensive Annual Maintenance Charges shall also be one of the criteria in 
evaluation of cost economics of the tender. All  the  activities  under  this  clause  shall  be  
completed  within  the stipulated time. 

 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEAL    
 
 
 
 
 
 
 
 
 
 
 

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    



PRICE BIDPRICE BIDPRICE BIDPRICE BID    
TERMS OF PRICE BIDTERMS OF PRICE BIDTERMS OF PRICE BIDTERMS OF PRICE BID    

    
1.1.1.1.    Prices quoted must be firm for the period /extended period of contract.  No escalation shall 

be admissible in respect of any item of the contract, except in case of statutory variation in 
items like excise duty, works contract tax (if applicable), which shall be reimbursed subject 
to submission of necessary documents. 

2. No escalation due to IEEMA clause shall be admissible. 
3. Price quoted must be inclusive of all items required for the entire job of design, manufacture, 

supply to site, erection, testing, commissioning, and handing over including ancillary items 
like minor civil works, all electrical items, all approvals/ liasoning works with MESCOM and 
other agencies etc., and nothing extra shall be paid. 

4. All materials shall be insured against theft, damage, etc., from the time they are transported 
from the factory upto the time of handing over to the bank.  No claim in respect of any 
damage/ loss shall be entertained. 

6. Watch and ward responsibility at site shall be the responsibility of the contractor. 
7. CAMC RATES: WITH REGARD TO CAMC, THE RATES SHOULD BE QUOTED                                       

EXCLUDING GOODS & SERVICE TAX (GST). APPLICABLE GST WILL BE PAID DURING THE 
COURSE OF AMC.  

8. The value of items of Price bid & Present Value of the AMC amount for 4 years after 
completion of Defect liability period will be commuted for arriving lowest bidder (L1).   

 
Calculation of Present Value : The Present value of AMC charges for 4 years after 1 year defect 
liability period will also be evaluated to arrive at Lowest Contractor ( L-1). The present value of 
the AMC component per year will be calculated as per the following formula: 
 

Present Value = c / (1+r)n 
 
Where 'c' is the annual CSMC of each year 
           'r' is REPO LINKED LENDING RATE WHICH AT PRESENT IS ___% 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 
 
Therefore, the Contractors / contractors shall furnish the AMC charges in the Price bid for 4 
years and the AMC shall be Comprehensive AMC (CAMC).  
 
The Price quoted is subject to arithmetic errors i.e in case there is error, the individual sum total 
shall be considered. 
    
    
9. THE CONTRACTOR HAS TO EXECUTE AN AGREEMENT WITH IN 14 DAYS FROM THE DATE 

OF ORDER ( AS PER THE FORMAT GIVEN  BY THE BANK ),CONFIRMING THAT THE SOLAR 
POWER PLANT WILL BE MAINTAINED AT THE TENDERED RATE FOR FOUR YEARS AFTER 
WARRANTY PERIOD.   

                                                                                 

 

SISISISIGNATURE OF THE CONTRACTOR WITH SEALGNATURE OF THE CONTRACTOR WITH SEALGNATURE OF THE CONTRACTOR WITH SEALGNATURE OF THE CONTRACTOR WITH SEAL    

 



PRICE BIDPRICE BIDPRICE BIDPRICE BID    

S S S S 
NoNoNoNo    

Description Description Description Description     UnitUnitUnitUnit    
QuantityQuantityQuantityQuantity    Rate Per Rate Per Rate Per Rate Per 

KWpKWpKWpKWp    
Total Amount  Total Amount  Total Amount  Total Amount  

RsRsRsRs    

1.1.1.1.    
 
Supply of materials  -                     

    

Design, Manufacture, 
Supply of complete 
materials for generation 
of Solar photovoltaic 
(SPV) based Grid 
interactive Solar Power 
System of 99 Kwp of 
operation including 
required quantities of SPV 
modules formed into 
arrays, their mounting 
arrangement, On-Grid 
power conditioning units, 
required DC & AC 
Distribution panels with 
surge protection units, AC 
panel board (If required) 
with 250 amps rating TPN 
bus bar for interfacing EB 
supply and SPV power 
plant supply, AC DC 
cabling of required rating 
from SPV modules up to 
L.T main load Bus Bar at 
the  point of interfacing of 
Solar – EB grid to main 
L.T power distribution 
panel board of the Bank, 
required earthing, 
Lightning protection 
system as per Tender 
specifications, 
Communication Interface 
with data Logging along 
with PC based 
arrangement for system 
performance monitoring 
through licensed 
software, RFID Card 
Reader, solar energy 
meter fixed at AC DB 
near Grid Inverter, safety 
arrangements/Structural 
Consultant certificates 

KWpKWpKWpKWp    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
99 KWp 

     



etc. as defined in the 
scope and in accordance 
with laid down functional 
requirement and 
specifications to provide a 
composite operational 
system including 
liasoning for all statutory 
approval/integration of of 
EB- Solar Power  etc 
complete as per the 
Tender Specification. 
 

1a1a1a1a    
GST For Supply of 
Materials  @ ----- % 

    
 

     

 
2 

 
Installation, Testing & Commissioning (ITC)  

 

Installation, testing and 
commissioning of the 
complete system 
including  module 
mounting arrangement 
for SPV module/arrays, 
related civil works, all 
excavation and back 
filling of excavated land 
as required and as 
specified to provide a 
complete operational 
system including training 
etc., 

KKKKWpWpWpWp 

 
 
 
 
 
 
99 KWp 

     

2a 

GST For Installation, 
Testing and 
Commissioning Work  @ -
---- % 

    

 

     

 
Total Amount = 1+2  

 
   

 
The rate exclusive of GST in words 
_______________________________________________only 

3 
Comprehensive Annual Maintenance Charges for 4 years after defect liability 
period of 1 year – The amount is exclusive of GST.The amount is exclusive of GST.The amount is exclusive of GST.The amount is exclusive of GST. 

        

Rate for all inclusive 
Upkeep & routine 
Maintenance of complete 
system as provided under 
the CAMC contract for 
periodical cleaning of PV 
cells, PCU/Solar Inverter 
etc. to ensure the 
committed minimum 

    KWpKWpKWpKWp    

    
    
    
    
99 KWp99 KWp99 KWp99 KWp    
    
    

    
    

     



power generation 
including all spares, 
consumables for trouble 
shooting, routing, 
preventive and 
breakdown maintenance 
etc. as required as per 
good engineering 
practice, 
recommendations in the 
respective equipment 
manufacturer and 
instructions and 
instructions of engineer in 
charge for maintaining 
the system in acceptable 
functional and serviceable 
state etc. as specified and 
as per the scope of work 
laid down.    
1st YEAR    

 
         

2nd YEAR                 

3rd YEAR                 

4th YEAR                 

    Sub Total (1 to 4 years)              

    Total (1+2+3)               

 
Total Amount in words: 
_____________________________________________________________ 
_______________________________ Only 
 
 

    
IIIImportant Notes:mportant Notes:mportant Notes:mportant Notes:  
 
1. The above point no: 04 regarding supply & installation of net metering with panel. The rate 

quoted will not be considered for arriving at L1 Bidder. 
 

2. The Present value of AMC charges for 4 years after 1 year defect liability period will be 
arrived at to decide the Lowest Contractor (L-1). The present value of the AMC component 
per year will be calculated as per the following formula: 

 
Present Value = c / (1+r)n 

 
Where 'c' is the annual CAMC of each year 
           'r' is REPO LINKED Lending Rate which is at present 6.90% 
           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 
 
The above mentioned calculation is for Price comparison purpose only. 



 
3. Contractor has to note that the total capacity of the solar power plant should not be less 

than 99 KWp 
    
    
    

SIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEALSIGNATURE OF THE CONTRACTOR WITH SEAL 


